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Fidktelepe
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Cégbirosag, Cg.01-17-000401
képviseli: Geraint Williams, Area Manager - South East Europe
mint véllalkozo, a tovabbiakban Vallalkozo, vagy Ajanlattevd, egylittesen Felek

kdzott az alulirott napon és helyen a kdvetkez6 feltételekkel:

Preambulum

A Felek rogzitik, hogy a Megrendelé részvételi felhivassal kezdeményezett targyalasos
kdzbeszerzési eljarast inditott, ,A Magyar Féldgaztarolé Zrt. részére kitmunkalati anyagok
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beszerzése 3 éves idétartamban 2. rész tdargyban, melyben a részvételi felhivdas 2015/S 202-
367541 szdmon 2015. oktober 17. napjan jelent meg a TED-en. Vallalkozd részvételi jelentkezést
és ajanlatot is nyGjtott be a kbzbeszerzési eljaras soran. Megrendel6 a kdzbeszerzési eljaras
eredményét 2016. majus 02. napjan kihirdette azzal, hogy ,A Magyar Foldgaztarol6 Zrt. részére
kitmunkalati anyagok beszerzése 3 éves idGtartamban” 2. rész targyu kdzbeszerzési eljaras 2.
részének nyertese a Vallalkozo. Mivel a lefolytatott kozbeszerzési eljards soran 2. részben
Megrendeld a Vallalkozo ajanlatat fogadta el, ennek megfelelSen a felek a kdzbeszerzésekrdl szdlo
2011. évi CVIII. torvény (tovabbiakban: Kbt.) 124. § (1) bekezdése alapjan a térvényes hataridén
beliil szerz6dést kdtnek a szerzGdés és a hozzacsatolt melléklet (egylittesen: Szerzddés) feltételei
szerint. A Szerz6d6 felek a SzerzGdést a Kbt. és végrehaijtasi rendeleteinek rendelkezései szerint
lefolytatott kdzbeszerzési eljaras eredményeként és arra tekintettel irjdk ald, igy a szerz6dés a
Megrendel, mint ajanlatkér6 és a Vallalkozé, mint A Magyar Foldgaztarolé Zrt. részére
kitmunkalati anyagok beszerzése 3 éves id6tartamban” targyl kézbeszerzési eljards 2. részének
nyertes ajanlattevéje kozott jott létre.

1. A SZERZODES TARGYA

1.1 A Vallalkozo a jelen Szerz6dés alapjan, a Szerz6désben meghatarozott rendelkezéseknek, a
jelen Szerz6dés 1. szamu mellékleteként csatolt miszaki tartalomban meghatarozott
kovetelményeknek, az ipardgi j6 gyakorlatoknak, a Vallalkozé miiveieti utasitdsainak és a
Megrendel§ miiszaki ellenére (tovabbiakban: Mdszaki Ellendr) utasitdsainak megfelel6en
elvégzi a jelen SzerzG6désben meghatdrozott feladatokat, a Megrendel§ pedig ennek
ellentételezéseként dijat fizet.

1.2 A Szerz&dés targyat Osszefoglalva az aldbbi feladatok képezik: a kdtmunkalati szerelvények
leszillitdsa és beépitése - az 1. szam( mellékletben meghatdrozottak szerint - a
végszerelvények (tovabbiakban: Végszerelvények) szallitdsaval, a szitkséges szolgaltatasok
(tovabbiakban: Szolgaltatasok) nydjtdsdval valamint a Szolgéltatdsok elvégzéséhez sziikséges
berendezések, alkatrészek, segédanyagok (tovabbiakban: Eszkdzok) és beépitendd anyagok
(tovabbiakban: Anyagok) biztositdsaval, beleértve a Szolgaltatasok elvégzéséhez sziikséges
személyzet (tovdbbiakban: Személyzet) biztositasat. A Vallalkozd kotelezettsége - az 1. szamu
mellékletben meghatarozottak szerint - az alabbiakra terjed ki:

a) a Végszerelvények szdllitdsa a DDP Incoterms 2010 szerint;
b) a Végszerelvények beépitésének irdnyitasa;
c) szitkséges ellendrzések, probak elvégzése.

1.3 A Villalkozo a Végszerelvények dtadasaval azok tulajdonjogat/azokkal kapcsolatos karveszélyt
atruhdzza a Megrendel§ részére. Vidllalkozd a Végszerelvények szallitdsanak pontos
id6pontjarol a szallitast megel6zGen legaldbb 2 nappal koteles értesiti a Megrendel6
kapcsolattartdjat a szallitds pontos id6pontjanak meghatarozasaval. A Vallalkozé az arukat,
anyagokat, szolgaltatasokat, Végszerelvényeket a lehivasban rogzitett hatarid6re szallitja le,
és az azokkal kapcsolatos kdrveszély valamint tulajdonjog és birtok a teljesités helyére térténd
leszallitassal szall at a Megrendel§ részére.

1.4 A Szolgdltatdsok nyuGjtasaval, a Végszerelvények szdllitdsdval, valamint a Személyzet
biztositasaval kapcsolatos minden feladatot Vallalkozd koteles ellatni, illetve elvégeztetni és
az ezekhez kapcsolédo felelGsség és koltség is Vallalkozot terheli a Véllalkoz6 jelen Szerz6dés
szerinti felelGssége mértékéig.

1.5 A Megrendel6 koteles a Végszerelvényeket a teljesités helyén a teljesitési hataridében a
magyarorszagi munkarend szerint munkanapon és munkaid6ben atvenni, és arat a Szerz6dés
szerint megfizetni.
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1.6 A Megrendeld a tényleges Aruk szallitasat, illetve a Szolgaltatasok nyujtasat irdsban (e-mail
tizenetben) megkilddtt lehivasi megrendelék révén rendeli meg, a jelen pontban foglaltak
szerint. A Szolgaltatdsok nyujtasanak megkezdésérél a munkakezdést legaldbb 14 nappal
megel6z6en a Megrendel6 lehivast killd a Vallalkozd kapcsolattartéja részére. A lehivds
tartalmazza az aldbbi adatokat: a Megrendel6 megnevezése, a Keretszerz6dés megjeldlése, az
elldtandéd Szolgaitatdasok mdszaki tartalma, a munkakezdés id6pontja, valamint a
Szolgdltatdsok ltemezése, dija. A Vallalkozd6 2 munkanapon belil kételes a lehivds
visszaigazolasdra. A visszaigazolas tartalmazza az alabbi adatokat: Megrendelé megnevezése,
a szerz6dés megjeldlése, a lehivas megjeldlése, az ellatandd Szolgaltatdsok m(iszaki tartalma,
a Végszerelvényekre érvényes, elfogadott szallitdsi hatdrid6, a munkakezdés idépontja, a
Szolgaltatasok iitemezése, dija, a Szerz6dés szerinti teljesités vallaldsa és a kiild6 személy
megjeldlése. A lehivasok és azok visszaigazolasa a szerzGdés elvalaszthatatlan részét képezik,
az azokban nem szabalyozott kérdésekben a szerz6dés rendelkezései irdnyaddak. A
Megrendeld a lehivas elkiildése utdn folyamatosan tdjékoztatja a Vallalkozot az esetlegesen
bekdvetkezé és nem vart események okozta hamarabbi és késébbi munkakezdésrél. A fent
leirtak értelmében a lehivdshan megjelélt munkakezdési idGpontot a Megrendel6 jogosult
egyoldalian médositani amelyet a Vallalkozo elfogad.

1.7 A Megrendeld lehivdsa szerint a Vallalkozé koteles a Szolgédltatdsok megkezdéséhez felvonulni
a szitkséges Személyzet biztositdsaval és a Szolgaltatasokat folyamatosan, megszakitas nélkil
elvégezni.

1.8 A jelen SzerzGdés aldirdsaval Vallalkozd nyilatkozik az aldbbiakrél:

a) Vallalkozo megismerte, elfogadja és betartja, alvéllalkozoival betartatja a kdvetkez6kben
felsorolt dokumentumokban foglalt feltételeket:

e a Magyar Foldgaztdrolo Zrt. biztonsdgi kovetelményei — a Magyar Foldgaztarold Zrt.
Mdiszaki Biztonsagi Szabdlyzata (MBSZ 3);

e a Magyar Foldgaztarold Zrt. alvallalkozok feliigyeletére vonatkozd szabdlyzata;

e a3 Magyar Foldgaztarold Zrt. munkavédelmi szabdlyzata (MVSZ 12);

e  a Magyar Foldgaztarold Zrt. kozponti tlizvédelmi szabalyzata (KTVSZ);

b) Véllalkozé a Szerzédés targydra alkalmazhaté mindségiranyitasi rendszerét a teljesités
teljes idGtartama alatt mikdodteti, illetve a tanusitds érvényességének id6kozben torténd
lejartat megel6z6en meguijitja azt;

¢) Villalkozd szavatolja, hogy az ajanlattételi (miszaki) dokumentaciot szakvéllalattol
elvarhato gondossdggal dttanulmanyozta, az 6sszes lényeges tényezdrél és korialményrél
részletesen és a szakmdaban elvarhatd kell6 koriiltekintéssel tajékozddott, beleértve a
teljesitésekhez szitkséges hataridéket, a helyi adottsagokat, ide értve a teljesités
helyszinének (,Munkateriilet”) sajatossagait, valamint a Megrendel6 kilonleges
tevékenységét. Vdllalkozé kijelenti, hogy az ajanlatat a teljes feladat elvégzésére
készitette, igy a SzerzGdés létrejotte utan, a Végszerelvényekkel egyiitt miikodé
berendezések jellemzSire, azok kérnyezetének sajatossdgaira, a Munkateriilet
sajatossagaira, tervhibara, illetve a mdszaki specifikici6 mennyiségi és egyéb
hidnyossagara hivatkozva poét-, illetve tobbletkoltség igénnyel nem lép fel. A Villalkozd a
Szerzddés teljesitéséhez, a SzerzGdés targya I. osztdlyl mindségi kdvetelményeknek
megfelel6 megjelenésli és minGségli megvaldsitdshoz, zavartalanul hasznélhatd
allapotahoz sziikséges feladatokat kalkuldlni tudta, és a miiszaki és igényszintbeli
bizonytalansagokat is figyelembe vette.

d) Vaéllalkozé szavatolja, hogy a véllaikozdsa megfelel§ tipusi és méret(i a SzerzGdésben
meghatarozott kitelezettségek nehézség nélkili, elsé osztalyl minGségben és hataridére
torténd elvégzéséhez és rendelkezik a megfelelGen képzett unkaerdvel;
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e) Vallalkozé a Ptk. szabalyai szerint felel az ©Onhibdjabdl bekovetkezd késedelmes
teljesitéshdl, hibas teljesitéshdl, nem teljesitésbdl ered6 mindennemli karért, birsagért a
Villalkozd jelen Szerz&dés szerinti felelGssége mértékéig.

1.9 A kovetkezd6 dokumentumok a Szerz&dés elvalaszthatatlan részét képezik az alabb megadott

sorrendben (fiiggetlenll! attdl, hogy azok fizikailag a Szerz6déshez csatolasra keriiltek vagy
sem):

a) ajelen Szerzddés, valamint 3. és 4. sz. mellékletei

b) a konkrét igényeket tartalmazo Lehivasok;

c) aMegrendel§ jelen Szerz6désben meghatarozott szabalyzatai és/vagy utasitasai;
d) a mdszakileirds (1. sz. melléklet);

e) aszerzGdéses targyaldsok jegyz6konyve;

f)  akiegészit6 tajékoztatdsok;

g) konzultacié jegyz6kdnyve;

h) aVételar bontasat tartalmazo tablazat (2. sz. melléklet).

1.10 A Szerz6dés tartalma a kozbeszerzési eljaras sordn az ajanlati kotottség kérébe tartozo
minden feltétel, fiiggetleniil attdl, hogy a feltételre hivatkozds tortént-e a SzerzGdésben.

1.11 A Szerz6dés teljesitése soran a Felek kifejezetten kizarjak a Vallalkozé altalanos szerz8dési
feltételeinek, vagy annak egyes pontjainak alkalmazasat.

1.12  AVillalkoz6 a Szerzédés aldirdasaval akként nyilatkozik, hogy a Szerzddés elvélaszthatatlan
részét képezd dokumentumokat és a Megrendel§ altal a rendelkezésére bocsatott egyéb
dokumentumokat, a sziikséges és megfelel6 szakmai kompetencia birtokdban sajat
felelésségére ellendrizte, az azokban foglalt tényeket, elGirdsokat ismeri. Vallalkozé a
véllalkozasi dijat ezen informaciok figyelembevételével, kelléen nagy szakmai tapasztalatara
alapozva és a teljesités helye ismeretében allapitotta meg.

1.13  AVallalkozé a Szerzddés teljesitése sordn koteles betartani kiiléndsen a SzerzGdés targyat
képezd tevékenységre vonatkozd és érvényben levé hatdlyos jogszabalyokat, hatdsagi
rendelkezéseket, eurdpai és magyar szabvdnyokat, technoldgiai utasitasokat, elGirdsokat és
szabvdnyokat, a Megrendelé munkaidérendje, valamint balesetvédelmi és tizemi elGirdsai, az
altalanosan elismert biztonsagtechnikai és munkaegészségiigyi szabélyok rendelkezéseit.

2. TEUESITESI HATARIDO, A TELJESITES HELYE

2.1 A Véllalkoz6 a jelen SzerzGdés alapjan az aldbb meghatarozott teljesitési hataridé(k) szerint
végzi a SzerzGdés teljesitését, amelyek a lehivds megkiildésének id6pontjato! szamitanddak:

A TRSSV szelep szallitasi hatarideje: az ajanlatban megjelolt 22-24 hét.
A Vezérl6 Panel szallitdsi hatarideje: az ajanlatban megjelolt 18-20 hét.

Szolgaltatasok megkezdésének idGpontja: a Megrendeld altal az 1.6 pont szerinti lehivasban
megjelolt id6pont. A Vdllalkozé a Szolgdltatasokat azok elvégzéséhez sziikséges idG alatt
folyamatosan, megszakitas nélkil elvégzi.

A Szolgdltatasok megkezdésének idépontja: a Megrendel6 altal az 1.6 pont szerinti
lehivasban megjel6lt id6pont.

2.2 ElGteljesités kizarolag a Megrendel6 el6zetes irasbeli hozzajaruldsaval lehetséges.
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2.3 A Vallalkozé nem jogosult a teljesitési hatarid6 meghosszabbitasara. Ha a Megrendel6 ésszer(i
alldaspontja szerint a Szerz6dés teljesitésének barmely szakasza barmely okbdl tul lassan
teljeslil ahhoz, hogy a Vallalkozd a teljesitési hatdrid6t tartani tudja, errdl irasban értesiti a
Véllalkozét. A Vallalkozo ezt kdvetéen minden olyan intézkedést kiteles megtenni, amely
meggyorsitja az elérehaladast, és biztositja az Utemterv betartasat. Az ilyen intézkedésért a
Vallalkozét kiilon dijazas nem illeti meg.

2.4 A Lehivasokban feltiintetett mennyiséghez képest a Vallalkozé tdobb vagy kevesebb
mennyiség teljesitésére nem jogosult. A Megrendel§ a tébbletmennyiség atvételét jogosult
megtagadni, a kevesebb mennyiségben térténé teljesités esetén a Vallalkozé
szerzédésszegésének kovetkezményeit a Lehivasban szerepl§ teljes kikétott mennyiség
figyelembe vételével kiteles viselni.

2.5 A teljesités helye: Megrendel§ Magyarorszadg, Zsana FGT, Kardoskat FGT, Pusztaederics FGT,
Hajddszoboszlo FGT, GPS koordindtak megadasaval.

3. VALLALKOZASI DiJ

3.1 A jelen Szerz6dés hatalya alatt az 6sszesen fizethet6 ellenszolgaltatas dsszege nem haladhatja
meg a 100.000.000 Ft + AFA dsszeget, mint a Szerzédés értékét. Felek megallapodnak abban,
hogy a keretszerzGdés fenti értékét el6zetesen becsiilt kapacitdsigénynek tekintik, azaz a
Megrendel6 nem vallal kotelezettséget a keretdsszeg felhasznaldsdra. A jelen pontban
foglaltak semmilyen tekintetben sem jelenthetnek hivatkozasi alapot a Vallalkozo szamara, a

------

3.2 Megrendel6 a szerzGdés teljes Osszegének megfelel6 Végszerelvények és Szolgaltatasok
megrendelésére nem vallal kotelezettséget. A Végszerelvények és Szolgaltatasok tényleges
értéke a megvaldsult lehivasok alapjan keril meghatarozasra.

3.3 A vdllalkozasi dij alapjat képezd Szolgdltatdsokért jard ellenszolgdltatdsok és a
Végszerelvények ellenértéke egységaranként a 2. szdmud _mellékletben keriiltek
meghatarozasra.

3.4 Az ellenérték fix ar, mely tartalmazza a Vallalkozé szerzGdésszeri teljesitésével kapcsolatos
valamennyi koltségét. Megrendel6 a vallalkozasi dijat az egységdr alapjan szamitott aron
egyenliti ki. Ezen ar magaban foglalja valamennyi, az 1. sz. mellékletben meghatdrozott
mennyiségl Végszerelvény tulajdonjogdnak ellenértékét, tovabbd a csomagolds, a vam, a
vameljaras, a biztositds, a teljesitési helyig torténd szallitas, lerakas, a kapcsolodé mdszaki
tartalom szerinti szerelés, telepitési szolgaltatas és a sziikséges vizsgalatok elvégzésének
koltségét, az ataddssal felmeruld, illetve az dsszes belfoldi jarulékos és lebonyolitdsi koltséget,
a szdllitassal kapcsolatosan felmerilé valamennyi koltséget, ideértve az esetleges import
engedély koltségeit is.

3.5 A Villalkozd csak a Megrendeld, illetve képviselGi dltal megrendelt Szolgaltatasoknak a
Vallalkozo altali teljesitését igazold teljesitésigazoldssal ellatott szamlainak megfeleld
Osszeg(ek)re jogosult.

3.6 A vallalkozasi dij tételes elszamolads alapjan keriil leszdmldzasra. Felek teljesitési
jegyz6konyvet vesznek fel, melyben tételesen felsoroljdk a leszallitott Anyagokat,
felhaszndldsra keriil6 EszkOzoket, illetve az elvégzett Szolgdltatasokat és azok dijat. A
teljesitési jegyz6kdnyvet MegrendelS és Vallalkozé megbizottja irja ald. A vallalkozasi dij a
SzerzGdés teljesitésének id6pontjaig érvényes. A Vallalkozd a teljesitésigazolas kiallitasanak
napjan jogosult szamla benyujtasara melyet a Megrendel6 képviselGje ellenjegyez.
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4. FIZETESI FELTETELEK

4.1 A Vallalkozo a 3. pont szerinti 6sszegre leszallitott tételenként (szallitmanyonként), valamint a
kapcsolddé miiszaki tartalom szerinti Szolgdltatasok elvégzését kovetGen nydjthat be szamlat.
Az elszamoléds pénzneme eurd (EUR), mig a szamlazas és a fizetés forintban torténik (HUF). Az
atvaltast a Magyar Nemzeti Banknak a Teljesités igazolds kiadasanak napjan érvényes
EUR/HUF kozéparfolyamon kell elvégezni. A Vallalkozd 3. pont szerint az egyes lehivasokra
(szdmlanként) szamitott Osszegre a szamlidjat a szallitdsi hatdrid6hdz tartozé mennyiség
leszdllitasat és a kapcsolodéd mfdszaki tartalom szerinti Szolgaltatas és a sziikséges
vizsgalatokat elvégzése utdn a miiszaki atadds-atvételt kdvetéen, mennyiségi és mingségi hiba
nélkiili teljesités esetén jogosult benydjtani. A Vallalkozé a szamlat 4 példanyban, a
MegrendelS képviselGje altal alairt, a teljesités megtorténtét igazold okirat (4.3. pont szerinti
jegyz6konyv) csatoldsaval nyljthatja be a Megrendel6 szamlapostazasi cimére. A szamlat a
MegrendelS nevére és cimére (1051 Budapest, Széchényi Istvan tér 7-8.) kell kiallitani és a
Megrendel§ szamlapostazasi cimére kell megkiildeni (1399 Budapest Pf. 645). A szamla
kidllitasanak alapja a szerzddésszeri teljesitést igazold - hidnypodtlas nélkiili - atadas-atvételi
jegyzékonyv.

4.2 A Vallalkoz6 koteles szamldjara ravezetni jelen Szerzédés szamat, valamint a Megrendeld SAP
megrendelési szamat is.

4.3 A szamlazas a Szerzédésben rogzitett 1. szama melléklet szerinti miiszaki tartalom teljesitése
utan, attol szamitott 7 munkanapon beliil a Megrendeld képviselGje altal aldirt, a teljesités
megtorténtét igazold jegyz6konyv — teljesitésigazolas - csatoldsaval torténhet. A 3.2. pont
szerinti dsszegre vonatkozéan a jegyz6kdnyv mellékletét képezik:

e a leszallitott Végszerelvények dokumentaciéi (mlibizonylat, rajz)

e aleszdllitott Végszerelvények bizonylatai, minGsitései; (anyagmindség)

e 3 leszallitott Végszerelvények darabonkénti (azonosito) listdja (cikkszam)

® a Szolgdltatdsok és sziikséges vizsgalatok dokumentacidi (mibizonylat, rajz)
bizonylatai, mindsitései, valamint a miiszaki atadas-atvétel soran felvett
jegyzékonyv.

4.4 A Megrendeld eléleget nem fizet. A Vallalkozé az igazolt hibatlan, szerz6désszer(i
teljesitésekrdl a teljesitésigazolas alapjan nydjthat be szamlat a szerzGdésben rogzitett cimre.
A Vallatkozé attol az idGponttdl jogosult szamla kiallitdsara, amikor az adott lehivas
teljesitésének korébe es6 szerelvényt (szallitmanyt) szerzGdésszeriien, a teljesitési hataridék
betartasa mellett leszallitotta, a szlir6cseréhez tartozé miszaki tartalom szerinti szolgaltatast
és a sziikséges vizsgalatokat elvégezte és arrdl a teljesitésigazolas kiallitasra kerilt. Vallalkozo
koteles a szamlat legkésSbb a kiallitdsat kdvetd 5 munkanapon belill benyujtani. A szamla
késedelmes benyujtdsa esetén a Megrendel6t a késedelmes benyujtasnak megfeleld
idGtartamig késedelmi kamatfizetési kotelezettség nem terheli. A teljesitésigazolas
Megrendeld altali aldirdsa nem jelent joglemondast a Vallalkozo esetleges szerzGdésszegése
kovetkeztében érvényesitendd megrendel6i igények tekintetében.

4.5 Megrendel6 a Szerz6désben foglaltaknak, és a mindenkor hatalyos jogszabalyi elGirdasoknak
maradéktalanul megfelel6 szamla ellenértékét, a szamla és az ehhez mellékelt hibatlan
teljesitést igazolé okmanyok szerz6désben feltiintetett helyen (Megrendelé szamlapostézasi
cimén) torténé kézhezvétele esetén a szamla kidllitdsatol szdmitott 30 naptari napon beliil,
atutaldssal egyenliti ki a Kbt. 130. § (1) és (6) bekezdésében, valamint a Polgari
torvénykonyvrdl szolé 2013. évi V. torvény (tovabbiakban: Ptk.) 6:130. § (1) - (2)
bekezdéseiben foglaltak alapjan. A Megrendelé fizetési kotelezettsége teljesitettnek
tekintendd, amikor a pénzosszeg a Vallalkozo szamlajan jovairasra kerilt. A Vallalkozé a
szamldjat annak kiaddsi datumatol szamitott harom munkanapon beliil koteles eljuttatni a
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Megrendel6héz. Amennyiben a Vallalkozd ezt a hatadrid6t elmulasztja, az késedelmes
kifizetést eredményez és ezért a MegrendelS nem tehet6 feleldssé.

4.6 Amennyiben a szdmla a Szerz6dés elGirdsainak nem felel meg, vagy a Szerz6désben a fizetés
eléfeltételeként elSirt egyéb rendelkezések nem teljesiilnek, Megrendel§ a szdmlat formailag
hibasnak tekinti és jogosult azt teljesités nélkil a teljesités és a késedelem
jogkovetkezményeinek alkalmazasa nélkil — a kézhezvételtdl szamitott 5 munkanapon belil -
visszakiildeni, egyidejlileg a hidnyok potldsara irdsban szélit fel. Ebben az esetben a
szerzGdésben eldirt fizetési hatdridd a hidny maradéktalan pétlasanak napjan kezdédik.

4.7 Amennyiben a Megrendel§ a fizetési vagy meghosszabbodott fizetési hataridét elmulasztja,
koteles a lejart és esedékessé valt osszegre a késedelem idejére, azaz a késedelembe esés
napjatol a tényleges fizetés napjaig a Ptk. 6.155.8-dban meghatarozott jegybanki alapkamat +
nyolc szazalék mérték(i késedelmi kamatot fizetni. A Megrendel6 koteles a felhalmozddott
késedelmi kamatot a Vallalkozo irasbeli felszolitasanak kézhezvételét kdveté 3 munkanapon
beliil a Vallalkozo részére megfizetni. A késedelmi kamat dsszegét 360 napos év figyelembe
vételével, a ténylegesen eltelt napok alapjdn szamitjdk a Felek.

4.8 A Vallalkoz6 a mindenkor hatélyos, az Adézas rendjérdl szol6 2003. évi XCll. torvényben
foglaltakra tekintettel, nemlegesnek mind@siilé egyiittes addigazolast koteles benydjtani az
esedékes szamliafizetés el6tt, amennyiben a szamla benyujtdsanak id6pontjaban nem szerepel
a koztartozdsmentes ad6z6i nyilvantartasban, ha a szerz6dés alapjan benyujtott szamldinak
Osszege naptari honapot tekintve eléri, vagy meghaladja a netté 200.000. - Ft Osszeget. A
nemleges egyiittes addigazolasok az egyes fizetési esedékességeket megel6z6 30 napnal nem
lehetnek régebbiek. A papiralapll egyiittes nemleges adodigazoldst a benyujtott szdmla
kifizetési id6pontjat megeléz6en leghamarabb a 15. napon, legkésGbb a 8. napon egy eredeti
és egy masolati példanyban kell benydjtani. Az egyiittes nemleges adodigazolds eredeti
példanyat a Megrendeld szamlapostazasi cimére kell benydjtani.

A nemleges addigazoldst a kozbeszerzes@mfgt.hu cimre e-mailben is meg kell kiildeni.

Az e pontban meghatarozottak szerinti addigazoldst nem kell benyujtani, ha a Vallalkoz6 az
adott iddszakban szerepel a koztartozasmentes addzdi listan.

Nem Magyarorszagi székhely(i Vallalkozé esetén, amennyiben Magyarorszagon addszammal
nem rendelkezik, illet6ség igazolast kell a szdamla mellékleteként a nemleges addigazolas

helyett benyujtani.

4.9 A Megrendel6 a Kbt. 125.§ (4) bekezdés rendelkezése alapjan szerzdéses feltételként elGirja,
hogy a Véllalkoz6 nem fizethet, illetve nem szamolhat el a szerzédés teljesitésével
Osszefliggésben olyan koltségeket, melyek a Kbt. 56. § (1) bekezdés k) pontja szerinti
feltételeknek nem megfelel6 tarsasag tekintetében meriilnek fel, és melyek a Vallalkozd
adokoteles jovedelmének csokkentésére alkalmasak.

4,10 A szerzddéskotés idGpontjdban hatdlyos a Kbt. 56. § (1) bekezdés k) pontja szerinti
feltételek az aldbbiak:

ka) nem EU-, EGT- vagy OECD-tagallamban vagy olyan allamban rendelkezik
addilletGséggel, mellyel Magyarorszagnak kett6s adodzds elkerilésérl szold
egyezménye van, vagy

kb) a kézbeszerzési szerzédéssel kapcsolatban megszerzett jovedelme az addilletGsége
szerinti orszagban kedvezményesebben addzna (a jovedelemre kifizetett végleges, ado-
visszatéritések utan kifizetett adot figyelembe véve), mint ahogy a gazdasagi szerepl6 az
adott orszaghol szarmazé belfoldi forrdsu jovedelme utan addézna. Ennek a feltételnek
nem kell eleget tennie a gazdasagi szereplének, ha Magyarorszdgon bejegyzett
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fioktelepe utjan fogja teljesiteni a kozbeszerzési szerzddést és a fidktelepnek betudhaté
jovedelemnek mingsiilne a szerz6dés alapjan kapott jovedelem,

kc) olyan szabalyozott tGzsdén nem jegyzett tdrsasdg, amelynek a pénzmosds és a
terrorizmus finanszirozasa megelGzésérdl és megakadalyozdsardl szélé 2007. évi
CXXXVI. torvény 3. § r) pontja szerinti tényleges tulajdonosa nem megismerhetd.

4.11 Vallalkozo a szerz6dés teljesitésének teljes idGtartama alatt a tulajdonosi szerkezetét a

5.
51

5.2

53

54

55

5.6

Megrendeld szamara megismerhetGvé teszi és a Kbt. 125.§ (5) bekezdés szerinti ligyletekré! a
Megrendel6t haladéktalanul irdsban értesiti.

A Megrendel6 a Kbt. 125.§ (6) bekezdés szerinti felmonddsa esetén a Vallalkoz6 a szerz&dés
megsziinése el6tt mar szerz6désszerlien teljesitett szolgdltatas szerz&désszerii és aranyos
pénzbeli ellenértékére jogosult.

TEUESITES MODJA

A Vallalkozo koteles a Végszerelvényeket a jogszabalyok és a Megrendel6 rendelkezéseinek és
a szakmai szokasoknak megfeleléen azonositasra alkalmas jelzéssel ellatni, és a
Végszerelvényekkel egyidejiileg koteles atadni annak a mindségét tanusitd miibizonylatot,
jegyz6konyveket, és annak a rendeltetésszer( haszndlatdhoz sziikséges tajékoztatdst egy
eredeti példanyban (magyar vagy angol nyelven), és a Megrendel$ kérésére a Megrendeld
koltségén egy példanyban hiteles forditasban — magyar példany esetén hiteles masolatban -
magyar nyelven. A Vallalkozé koteles a Végszerelvényeket a Szolgdltatds nyljtdsa soran
felhasznalni, beépiteni.

A Villalkozo az dtadds-atvétel sordn a SzerzGdés targya szerint irdnyadod jogszabdlyok, szakmai
szabalyok, szabvanyok és a Szerz6dés szerint meghatarozott megvaldsulasi dokumentacidkat
és jegyz6konyveket 4 példanyban szolgdltatja.

A Megrendel6 a Vallalkozotdl a Végszerelvényeket specifikacié és darabszam szerint veszi at a
szallitdlevél vagy az atadas-atvételi jegyz6konyv alapjan. A Megrendel6 a Szolgdltatasok
teljesitésekor muiszaki dtadds-atvételi eljarast folytatnak le, amelynek lezdrasaként muszaki
atadas-atvételi jegyz6konyvet vesznek fel a Szolgdltatdsok és a szikséges vizsgalatok
elvégzésér6l. A Megrendel6 nem vizsgalja a Végszerelvények azon tulajdonsagait, amelyet a
Viallalkozo tanusit, vagy amelyre jétallast vallal (Pl. gyartdi tanusitvanyok), ebben a korben a
felismert hibakkal kapcsolatos igény a szerz6dési, jogszabalyi feltételek szerint érvényesithet6.

Amennyiben a Megrendel6 a Végszerelvények atvételekor a mennyiségi atvizsgalas soran
hibat észlel, azt jegyzékonyvben rogziti, és haladéktalanul irasban kozli a Vallalkozdval,
egyidejlileg  megjeldlve  jotallasi  igényét (kicserélés, kijavitds).A  Vallalkozdnak
Végszerelvényeket olyan mddon kell leszallitani és bevizsgdlni, ami biztositja azok
sértetlenségét a ki- és berakodas és a szallitas teljes idGtartama alatt. Minden okmanyon a
Megrendel6 azonositd szamat (a megrendelés szamat és — amennyiben a megrendelésen
szerepel ~ a SAP azonositd szamot) fel kell tintetni. Minden csomagot részietes lista
kiséretében koteles a Vallalkozo feladni. A szallitmany szallité levelén fel kell tiintetni a
részletes adatokat (méret, db, hossz, SAP szam, stb.).

A Vallalkozd az altala leszallitott Végszerelvények mindségi hibajara a Szolgdltatas ellatdsa
soran késedelem, vagy min6ségi hiba kimentésére nem hivatkozhat. A fentieken tul a
Vallalkozo szallitmanyonként irdsbeli nyilatkozatot kdteles adni arrdl, hogy a Végszerelvények
minden tekintetben megfelelnek a jogszabalyoknak és egyéb érvényes hatosagi elGirasoknak,
valamint a kiallitott tanusitvanyoknak.

A Végszerelvények gyartasa, ellendrzése, csomagolasa, széllitdsa és felhaszndldsa, beépitése
kizardlag a SzerzGdés kikotéseinek megfelelGen térténhet. Minden, a szerzGdésre vonatkozo
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levelezést, okmanyt, szamlat a Szerz6désre vonatkozd, a Megrendel§ altal adott azonosito
szammal kell ellatni.

5.7 A sikeres miszaki atadas-atvétel megdllapitdsanak feltétele:

a) a Megrendel6 képviselGjének a nyilatkozata a Végszerelvények mennyiségérdl,
megfelelGségérdl, rendeltetésszerliségér6l és a Megrendeld elvdrasainak
megfelelségérdl, valamint a  Szolgdltatdsok és  szilkséges  vizsgalatok
szerzGdésszerliségérdl.

b) Amennyiben a Megrendelé a Végszerelvények — a Véllalkozé altal tandsitvannyal,
mbizonylattal nem igazolt - rendeltetésszer(i, hibatlan allapotardl nem gy6z6dott
meg, vagy amennyiben azok rendeltetésszer(i dllapotdaval kapcsolatban a
Megrendel6nek kifogasa meriil fel, vagy az azokkal kapcsolatos minden dokumentacio
Megrendel6 részére nem keriil dtadasra, gy a felek a megismételt dtadds atvételre,
legkésébb 3 munkanapon beliil 4] hatdrid6t tliznek. Amennyiben a megismételt
atadas atvételre az adott részre vonatkozo teljesitési hataridén tul keril sor, dgy
Vallalkozd ezen idGtartam alatt késedelmi kotbért koteles fizetni.

c) Felek régzitik, hogy Megrendelé mindaddig jogosult az atvételt megtagadni, ameddig
a Végszerelvények és a Szolgdltatdsok és szikséges vizsgédlatok hibatlansdga a
teljesités helyén megfelelGen igazolasra nem keriilt.

5.8 Vagyon-, munka-, tiiz-, kdrnyezetvédelem és biztonsagtechnika

5.8.1

5.8.2

5.8.3

Altaldnos munkavégzési szabélyok

Villalkozé betartja és alvallalkozoival betartatja a munkavégzése soran a vonatkozd
érvényben lévd tlizvédelmi, munkavédelmi, kornyezetvédelmi, valamint
biztonsagtechnikai elirasokat.

Véllalkozo a szerz6dés teljesitése sordan a helyszini munkavégzés megkezdése el6tt
biztositja, hogy a szerz8dés teljesitésében személyesen kozrem(ikédé szakemberek
(szakértGk) mindegyike rendelkezzen érvényes banyabiztonsdgi vizsgaval, érvényes
tlzvédelmi szakvizsgaval, valamint ezen szakemberek mindegyike vegyen részt a
Megrendelé altal a munkavégzés feltételeként a szerz6désben meghatdrozott a
Megrendel6 altal térités nélkil nyujtott oktatason. Megrendel6 a szerzGdés teljesitése
sordn a biztonsagi savba és az RB-s teriiletre valo belépést és munkavégzést kizarolag a
besoroldsnak megfeleld védéruhdzat és munkavédelmi felszerelések viselése és
hasznalata esetén engedélyezi.

Viéllalkozé részt vesz minden, elézetesen egyeztetett helyszini koordinacion a Megrendeld
igénye szerint.

Helyszini munkavégzés szabalyai

Vallalkozé munkavallaldi, alvallalkozéi kételesek a munkavégzés helyszinére vonatkozo
szabdlyok szerint végezni a munkdjukat, illetve ezen szabalyok tekintetében kotelesek a
Megrendelé altal az érintett munkahelyre kiadott szabalyok szerint dolgozni, és a
Megrendelé alkalmazottaitdl kapott utasitdsokat kdvetni. A Vallalkozét a Megrendel6
legkésSbb a munka megkezdésekor tdjékoztatja az Megrendelé munkateriiletén érvényes
szabalyokrol.

Kapcsolattartas

A Villalkozé a Megrendel6 altal meghatarozott felelés Megrendeld részlegnek megnevezi
azt a személyt, és helyettesét, aki jogosult a Vallatkozd nevében a munkavégzésre
vonatkozd, illetve a munkateriileten alkalmazandd utasitasokat atvenni. Vallaltkozé a fent
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5.8.4

5.85

5.8.6

5.8.7

megnevezett személyeket az Megrendel6 elGzetes irdsbeli hozzdjaruldsa nélkiil nem
helyettesitheti masokkal. A Megrendel6 hozzdjéruldsat indokolatlanul nem tagadhatja
meg. Ezen kotelezettség megsértése sulyos szerz6désszegésnek szamit.

A Villalkozdé munkavallaldi, alvallalkozéi a munkavégzés soran az Megrendel6nek
kizardlag azokra a teriileteire Iéphetnek be, amelyekre 6ket az Megrendel§ felelds
részlege a SzerzGdésben meghatarozott munka elvégzése céljabol vezényli.

Jelen Szerz6dés elvdlaszthatatlan részét képezik a mindenkor hatélyos valtozatban:

A Megrendel6 biztonsdgi kovetelményei; A Magyar Foldgaztarold Zrt. alvéllalkozok
felugyeletére vonatkoz6é szabalyzata; a Magyar Foldgaztarold Zrt. munkavédelmi
szabalyzatai és a Magyar Foldgaztarold Zrt. tlizvédelmi szabalyzata Vallalkozd a szerz6dés
aldirasaval elismeri, hogy a jelen pontban hivatkozott szabdlyzatokat a szerz6déskotés
soran megismerte, az azokban foglaltak betartasat véllalja. Az itt felsorolt szabalyzatokban
foglaltak be nem tartdsdbdl ered6 valamennyi karért a Vallalkozot terheli a felel6sség a
Villalkozo6 jelen szerzddés szerinti felelGssége mértékéig.

Munkavégzési szabdlyok

A Villalkozo éltal az Megrendeld részére végzett Munkakat a hatdlyos torvényekben, az
illetékes minisztériumok és hatdsagok altal kiadott rendeletekben és szabdlyokban,
valamint a vonatkozd szabvanyokban foglaltak betartdsaval kell végezni. Minden
felhasznalt anyagnak és fogydeszkéznek meg kell felelnie a vonatkozé biztonsdgi
el6irdsoknak. A Vallalkozé a munka soran csak olyan anyagokat, szerszamokat és egyéb
fogyoeszkozoket és berendezéseket hasznalhat fel, és csak olyan utasitasokat adhat,
tovébba olyan dvintézkedéseket kdteles megtenni, amelyeket a magyar jogszabalyok és az
egyéb vonatkozd baleset-megel6zési szabalyok elGirnak, és amelyek a mindenkor hatalyos
biztonsagtechnikai és munkaegészségugyi normak szerint sziikségesek lehetnek, valamint
kdteles ellendrizni a fentiek betartdsat és/vagy rendeltetésszerii hasznalatat.

A Vallalkozd6 nyilatkozik, hogy a 203/1998. (XI1.19) szamt Kormanyrendeletben elGirtaknak
megfelelGen, rendelkezik a munkavégzéshez sziikséges szamu jogszabdlyban elGirt
szakmai képesitéssel, gyakorlattal, vizsgaval, engedéllyel rendelkez6 munkavallaléval,
illetve a tevékenység végzéséhez szilkséges munkaeszkozzel és berendezéssel. Ezen
villalkozdi kotelezettség teljesulését a Megrendel6 barmikor jogosult személyesen, vagy
meghatalmazottja datjan ellendrizni. A hivatkozott 203/1998. (XI1.19) szdmu
Kormanyrendeletben meghatéarozott vallalkoz6i kotelezettségek nem teljesitése stlyos
szerz6désszegésnek mindsiil.

Felelgsség szabalyai

Amennyiben — kilondsen, de nem kizarélag — a biztonsagi és/vagy mds jogszabalyi
elGirasokat a Vallalkozénak felréhaté okbdl nem, vagy nem teljes kériien tartjak be, a
Megrendel6 — minden rd nézve hatranyos jogkdvetkezmény nélkil - jogosult elallni a
Szerzdéstdl, vagy azt — valasztasa szerint- felmondani és/vagy kartéritést kovetelni,
amennyiben elGzéGleg ésszer(i hataridét biztositott a Vallalkozénak arra, hogy a térvényes
allapotot helyreallitsa, azonban a megadott hataridé letelt anélkil, hogy a Vallalkozd a
megfeleld intézkedéseket megtette volna. Ha a Megrendel§ eldll a Szerz6déstél, vagy - a
fentiek szerint - felmondja a Szerz6dést, a Véllalkozo koteles mentesiteni a Megrendel6t
minden kartérités-fizetési kotelezettség aldl, feltéve, hogy a Megrendel6 azokért nem
felelds, tovabba megtériteni a Megrendel6nek a Szerzédést6l vald eldllds, vagy a
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felmondéas miatt felmerilt karait, koéltségeit a Vallalkozd jelen szerzédés szerinti
felelGssége mértékéig.

6. A FELEK KEPVISELOI

6.1 A Szerz§dés teljesitése sordn a kijelolt képviselGk a Megrendeld, illetve a Vallalkozd nevében
és helyett jarnak el, a teljesitéssel kapcsolatos minden kérdésben. Minden, a szerzédéssel
Osszefiiggd értesitést irdsban: telefax, posta utjan vagy elektronikusan kézbesitve kell k6zoIni
a kovetkezd kapcsolattarto személyekkel az alabbi cimekre:

6.2 Megrendel§ kijel6lt képviseldi:

6.3 Vallalkozd megbizottja:

7. EGYUTTMUKODESI KOTELEZETTSEG

7.1 A SzerzGdés teljesitése soran a szerz6dé felek kotelesek egylittmiikddni, ennek keretében
tartoznak egymadst haladéktalanul értesiteni az érdekkoriikkben felmeriils, a szerz8désre
kihatd minden lényeges adatrdl, tényez6rdl és korilményrél.

7.2 Az egyittm(ikodés soran tett intézkedéseket és nyilatkozatokat a szerz6dd felek irdsban
rogzitik.
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7.3 A Véallalkozé kételezi magat arra, hogy a Megrendelé munkavallaléit sem munkaviszony, sem
munkavégzésre iranyulo egyéb jogviszonyban, vagy polgdri jogi jogviszony keretében, illetve a
munkavadllald vagy kdzeli hozzatartozdjanak kozvetlen vagy kozvetett részvételével miikddo
vagy a tobbségi befolydsa alatt levé gazdasagi tarsasagot nem foglalkoztatja a szerz6dés
teljesitése sordn.

7.4 Ez a koételezettség a Vallalkozonak a teljesitésben kbzvetlenil részt vevé bevallalkozoira is
kiterjed. (Kbt. 4.§ 2. pont.)

8. FELELOSSEG, TERMEKFELELOSSEG, FELELOSSEGBIZTOSITAS

8.1 A Villalkoz6 a jelen Szerz8dés szabalyai alapjan is felel a Végszerelvények, az Anyagok illetve
az Eszkdzok hibaja altal okozott kdrokért.

8.2 A szavatossdg megsértése esetén a Vallalkozo kotelessége a MegrendelS valasztasatol
flggben az alabbiak szerint cselekedni:

a.) A Vallalkozo cseredrut kild sajat koltségére a hibas Végszerelvények, illetve
Anyagok helyett, vagy sziikség esetén a teljes mennyiséget azok visszaszallitasat
kovetden kicseréli. A széllitds a Vallalkozd koltségére és kockazatara (karveszély)
torténik.

b.) Az Arut a Villalkozé a hiba elhdritasa vagy az Aru cseréjét kdvetden visszajuttatja
a Megrendel§ telephelyére. A szallitas a Vallalkozd koltségére és kockazatdra
(kdrveszély) torténik. A Vallalkozé a hibat sajat koltségére a Megrendel6
telephelyén kijavithatja.

c.) A Felek az a)-b) pontok szerinti feltételekkel nem zartdk ki a Ptk.
Kellékszavatossagra és Termékszavatossagra vonatkozé rendelkezéseinek
alkalmazasat.

A Megrendel§ kifejezett, eltérd tartalmu vélasztasrol szolo eseti értesitése hianyaban a
hiba elharitdsa kicseréléssel torténik.

Amennyiben a Vallalkozé a hiba elhdritdsat a Megrendeld értesitése utan 8 napon beliil
nem kezdi meg, ugy a MegrendelG jogosult a javitast a Vallalkozo kéltségére elvégeztetni.
A Véllalkozd ebben az esetben nem jogosult a garancidlis jogok megsértésére hivatkozni.

A kijavitott, kicserélt részre vonatkozdé garancidlis id6 az a.), b.) pontok esetén ujbdl
kezdddik, a hiba kijavitdsanak id6pontjatd! szamitva.

8.3 A Villalkozé szavatolja a szerzddeés alapjan leszallitott Végszerelvények illetve Anyagok per-,
igény- és tehermentességét.

8.4 A Vallalkozé a Megrendel6nek okozott szerzédéses, vagy Szerzédésen kiviili kdrokért a
mindenkor hatalyos Polgdri Torvénykdnyvben meghatarozott kartéritési felel6sséggel tartozik
a lenti 8.5, 8.6, 8.7, 8.8, 8.9 és 8.10 pontban foglalt korldtozas szerint. A Megrendeld
szerz6désszegésért, vagy Szerzddésen kivilli karokozasért kizarolag akkor felel, ha a kart
szandékosan, sllyos gondatlansaggal, vagy blincselekménnyel okozta. A MegrendelGre
érvényes felelGsségkorldtozasok mutatis mutandis érvényesek alkalmazottaira és
megbizottaira is. A Megrendel6 szerz6désszegésért vald felelssége — tekintettel a
szolgéltatds és ellenszolgaltatds ardnyara — egyéb esetekben, a Ptk. 6:152.§-dban foglaltakra
tekintettel kizart. A Megrendel6 fenntartja magdanak a jogot a szerzdésszegésbél eredd jogai
érvényesitésére, ideértve a kdrai megtéritésére vald jogot is.

8.5 Szdndékos kotelezettségszegés, stlyos gondatlansag, blincselekmény vagy élet, testi épség
és egészség megsértése esetén a Felek a jogszabdlyok szerint felel6sek. A Felek
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8.6

8.7

megallapodnak, hogy jelen Szerzédésben foglalt barmely elienkezd értelmii rendelkezéstél
eltérden, a hatalyos jogszabalyok dltal megengedett mértékig, a Vallalkozo felelGssége a jelen
Szerz8déssel Osszefliggd igényekkel kapcsolatban a jelen Szerz6dés 3.1 pontjdban
meghatarozott szerz6déses Osszeg 100%-dra korldtozodik (Maximalis felelGsség). A
jogszabalyok altal megengedett maximalis mértékig a Megrendel§, a Maximalis felelGsségen
tulmenden korldtozas nélkiil helytdll és mentesiti a kartérités aldl a Vallalkozot, annak
anyavallalatat, lednyvallalatait, vagy kapcsolt vallalkozasait, és annak, illetve azok érintett
igazgatoit, tisztviselGit, alkalmazottait, tandcsaddit, megbizottjait és ligyndkeit minden olyan
igény, kovetelés, kereset, felelGsség, kar, itélet, térités, veszteség, koltség, buntetés, birsag és
kiadas (ideértve de nem kizdrélagosan az ligyvédi dijakat és perkéltséget) tekintetében
(.lgények”), amelyet barmely személy, fél vagy szervezet tdmaszt, ideértve de nem
kizadrolagosan barmely személy, fél vagy szervezet ingatlandnak vagy személyes tulajdondnak
(ideértve de nem kizardlagosan a Vallalkozd, a Megrendelé vagy barmely harmadik fél
tulajdondt) megkdrositasa, elvesztése vagy megsemmisiilése miatti lgényeket, valamint
barmely személy (ideértve de nem kizdrélagosan a Villalkozd, a Megrendelé vagy barmely
harmadik fél személyzetét) személyi sériilése, testi épségének megsértése, betegsége,
megbetegedése vagy haldla miatti Igényeket, illetve azon igényeket is, amelyek kézvetett,
jarulékos, kilénleges, birsag jellegli vagy kovetkezményes kdrtéritésre vagy veszteségre
vonatkoznak (ideértve a termeléskiesés, bevételkiesés, a termék elvesztése, a nyereség
elvesztése, az lizletvesztés, illetve az tizletmenet fennakadasai miatti karokat és veszteségeket
is).

A Felek megallapodnak, hogy egyik Fél sem felel a masik irdnyaban a kozvetett vagy
kdvetkezményi karokért, beleértve tobbek kozott az iizem alldsidejét, termeléskiesést,
bevétel-, illetve nyereség kiesést, adatvesztést, ingatlanban, egyéb eszkézben okozott
vesztséget, (zemsziinetet, rezervodrban okozott kart, tekintet nélkil arra, hogy azokat
részben vagy egészben valamelyik fél gondatlansaga valtotta ki.

A Megrendel6 helytall a Vallalkozéval szemben minden veszteség-, kdr- vagy koltségigény
tekintetében, a Vdllalkozé sdlyosan gondatlan vagy szdndékos magatartdsa
kovetkezményeként bekovetkez6 karokat kivéve, amely részben vagy egészben az alabbiakra
vezethetd vissza: (1) rezervodrral, felszin alatti eszkozokkel, kuttal kapcsolatos tényleges vagy
lehetséges karok (beleértve tobbek kozott az olaj-, gaz-, egyéb dsvanyi anyag elvesztését, vagy
vizszivargdssal kapcsolatos karokat), (2) szabalyozatlannd valt kat felszin alatti vagy feletti
megfékezése, (3) a kutban keletkezett kar, azzal kapcsolatos veszteség (a kut Gjrafirasanak
koltségét is beleértve), (4) a rezervodrban keletkezett kar, azzal kapcsolatos veszteség, (5)
furéberendezésben keletkezett kar, azzal kapcsolatos veszteség, (6) felszin alatti kar, (7) fold-
vagy vizfelszin alatt eredd szennyezés (amelyik magasabban fekszik), (8) radioaktiv sugdrzas
vagy szennyezés.

8.8 A fentiekt6l fiiggetlenll a Megrendelé koteles sajat koltségén és sajat eszkdzeivel azon

eszkozeinek, tartozékainak visszaszerzésére, amelyek a Szolgaltatasok elldtdsa sordn a katban
elvesztek, vagy karosodtak, tobbek kozott annak kovetkezményeként, hogy a furdlyuk
midiszakilag hibds, vagy szokatlan dllapoti volt, és /vagy geoldgiai kockazatok kévetkeztek be,
tekintetében. A Villalkozo nem koteles megtériteni a Megrendelé azon karat, amely a
farélyukkal, az eszkdzokke! vagy hasonldkkal kapcsolatban kovetkezett be a visszaszerzési
miveletek soran.

8.9 A fentiektdl figgetlenill a Megrendel§ tovabba felelGs a Vailalkozéval szemben a Véllalkozo

berendezéseiben és eszkdzeiben keletkezett minden egyéb karért, valamint személyi sériilés
esetén a személyzetének vagy harmadik személynek a haldldért, amennyiben ezt a
személyben vagy vagyonban keletkezett kdrt mdiiszakilag hibas, vagy szokatlan &llapotu
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furdlyuk, eszkdz vagy geoldgiai kockdzatok bekovetkezése okozta. Ennek meértékéig a
Megrendeld kételes helytalini a Véllalkozoval szemben harmadik személyek kdveteléseiért. A
Megrendeld kartéritési kotelezettsége ezzel kapcsolatban kiterjed azon elkeriithetetlen
vamterhek, és ésszer(i szallitasi koltségek viselésére, amelyek a Vdllalkozd 0j anyagainak
illetve Uj személyzetének biztositasdval 6sszefiggésben meriilnek fel.

8.10 A Vallalkozo véllal minden felelgsséget és helytdll a Megrendel6vel szemben minden
karért, koltségért, veszteségért és kiadasért (az ésszerii jogi koltségeket is beleértve), amelyek
_ olyan igényekbdl, kovetelésekbdl és jogalapbdl erednek, amelyek a felszin vagy a forgatdasztal
(amelyik magasabban fekszik) felett ered6, a Vallalkozé hanyagsagabdl, vagy nem szakszerii
kezelésébdl illetve intézkedésébél eredé szennyez6désbél széarmaznak. A Megrendel§ vallal
minden felelsséget és helytdll a Vallalkozoval szemben minden karért, koltségért,
veszteségért és kiadasért (az ésszerii jogi koltségeket is beleértve), amelyek olyan igényekbdl,
kovetelésekbdl és jogalapbdl erednek, amelyek a fentiekben meghatdrozott szennyez§désté|
eltér6 szennyezddésbdl szarmaznak, beleértve tobbek kozott a tiizbél, kitdrésbél,
kraterképz&désbél, szivargasbol és olaj, gdz viz vagy egyéb anyag szabdlyozatlan folydsabd!
fakad6 szennyezést. A szennyezGdéssel kapcsolatban minden egyéb karfelelsség kizart, az
igény jogi természetétdl fuggetleniil. Ez a feleldsségkorlatozas vonatkozik arra az esetre is,
amikor a Megrendel6 a koltségei megtéritését koveteli kartérités gyandnt.

8.11 A Vallalkoz6 kbteles sajat koltségén altalanos, harmadik félre is kiterjedd
felelGsségbiztositasi szerzédést kotni a szerz6dés szerinti kockazatai fedezésére. A személyi
sériilést, dologi kart és/vagy pénziigyi veszteséget fedez§ biztositdsi 0sszeg eseményenkénti
also hatara 20 millid Ft. A Vallatkoz6 koteles sajat koltségén — amennyiben a kérnyezetvédelmi
felelgsségre vonatkozo, jogszabalyban rogzitett rendelkezések ezt elGirjak — kdrnyezetvédelmi
felelgsségbiztositdsi szerzGdést is kotni a szerzddés szerinti kockdzatai fedezésére. A
biztositasi szerz6désekné! a fedezeti idGszakot a szolgdltatas elkezdése elétt kell6 id6ben kell
megkezdeni és a jotallasi idGszak végéig fenn kell tartani. A Vallalkoz6 kérésre koteles a
Megrendeld felé a nevezett biztositdsi szerz6dések fenndllasat igazolni. Ezek a biztositasi
szerz6dések a Megrendel6 elGzetes engedélye nélkil nem mondhatok fel vagy nem
korlatozhatdk, hacsak e rendelkezés szerint mar nincs szilkség fedezetre. Vallalkozé vallalja,
hogy amennyiben a jotéllasi idGszak leteltét megel6z6en az egyéb szerz6déseibdl adodo
karainak kifizetései elérik a biztositasi szerz6désben megadott éves limitet, ugy gondoskodik
0j, a fent megadott kondicidkkal 6sszhangban levé biztositasi szerz6dés megkotésérdl.

9. JOTALLAS, JOTALLASI FELTETELEK

9.1 A Vallalkoz6 a leszallitott és bevizsgalt Végszerelvényekre, illetve Anyagokra a miszaki atadas
— atvétel napjatol szamitott 18 honap, azok telepitésétél 12 hénap (amelyik hamarabb
bekovetkezik) jotallassal tartozik. A jotallasra egyebekben a Ptk. és a vonatkozo jogszabdlyok
az irdnyadok.

9.2 A Villalkozd az altala nyujtott Szolgaltatasokra a miiszaki atadas-atvétel napjatdl szamitott 1
év jotallassal tartozik. A Vallalkozé szavatolja és jotall azért, hogy az altala, a Szerz6dés
keretén beliil szallitott Végszerelvény illetve Anyagok ujak, megfelelnek a Megrendel6 altal
meghatdrozott miiszaki elGirdsoknak, valamint mindenfajta tervezési, anyagbeli, kivitelezési
hibaktol mentesek, tovabbd a Szerz6dés teljesitése soran szakvéllalattdl elvarhato
szakértelemmel és gondossdggal jar el.

9.3 A fenti jotalldas nem vonatkozik (i) a Megrendelé altal médositott vagy helytelenil kezelt,
tarolt, felszerelt, lizemeltetett vagy karbantartott Termékekre, amelyeknél eltértek a
berendezés iizemeltetési Utmutatdjaban vagy a beszallité adatlapjan taldlhatd utasitasokté,
ideértve az engedély nélkiili cserealkatrészek haszndlatat is; (ii) azon alkatrészekre, amelyeket
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nem a Vallalkozé gyartott és amelyekre érvényes gyartéi garancia vonatkozik; (iii) a
természetes elhaszndlddas miatt cserélendd alkatrészekre; vagy (iv) azon munkak terveire,
amelyeknél a Vallalkozé mdsok terveibdl készitett rajzokat és jegyzékeket. A Vallalkozd a jelen
Szerz6dés szerint nyujtott szolgaltatasokat mindaddig szavatolja, mig a Megrendeld
személyzete a munkateriiletet el nem hagyja. A Megrendel§ altal nyujtott mérnoki és miiszaki
informacidra jétalldas nem vonatkozik.

9.4 Vidllalkozé kételes Megrendeld irdsbeli felszélitasanak kézhezvételét kdvetSen azonnal, sajat
koltségére a 9.6. pontban irottak szerint kicseréini vagy kijavitani és kiegésziteni az 6sszes
olyan széllitasi- és teljesitéshidanyt, amelyet a hibas és/vagy nem teljes szallitas okoz.

9.5 A kijavitott, kicserélt részre vonatkozé jotéllasi id6 0jbol kezdddik a hiba kijavitasanak
idépontjatél szamitva.

9.6 A jelen jotallas megsértése esetén a Vallalkozd felelGssége kifejezetten azon termékek vagy
alkatrészek cseréjére, illetve azon szolgaltatasok ujrateljesitésére korlatozodik, amelyek a
jotalldsi id6 alatt hibdasnak bizonyulnak. A jelen jotalldis megsértése esetén a Vallalkozd
felelGssége kifejezetten a hibds eszk6zok vagy az eszkozok hibas alkatrészeinek jotallasi id6
alatti javitdsara vagy cseréjére korlatozddik - valasztdsa szerint. Ervényes jotallasi igény esetén
a Megrendel§ koteles a hibas alkatrész(eke)t a Vallalkozd részére megtekintés, vizsgalat és az
azt kdvetd javitds vagy csere céljdra visszajuttatni. Ez a korlatozott és kifejezett jotallds és az
annak megsértésére meghatdrozott jogorvoslatok minden egyéb jotéllasi kotelezettséget
kivaltanak, fegyen az kifejezett vagy haligatolagos, ideértve de nem kizardlagosan az
értékesithetGség vagy egy adott cél szerinti alkalmassag tekintetében valo jotallast is.
Amennyiben a Megrendeld a Vallalkozot jotéllasi igényrdl értesiti, a Megrendel§ koteles
minden téle telhet6 mddon, dijmentesen segiteni Véllalkozdnak a hiba felkutatdsaban és a
hiba k6zds beazonositdsdban (amelyet mindkét fél tanusit) az ésszeriiség keretein belul a
koltségek minimalizélasa érdekében. Ezen tdlmenden amikor a Villalkozénak a jelen
Szerz6dés szerinti kotelezettségeinek teljesitéséhez a Megrendel§ egyuttmiikdésére van
sziiksége, a Megrendel6 véllalja, hogy jéhiszemien egylittmiikodik a Vallalkozdval.

10. TEUESITESI SEGED IGENYBEVETELE

10.1 A Vallalkozd a szerz6dés teljesitése sordn kizarélag a Megrendel§ elSzetes irasbeli
hozzdjaruldsaval jogosult alvdllalkoz6té igénybevételére a kdzbeszerzési eljardsban
meghatdrozott formdban, médon és mértékben. A Vallalkozo kotelezettséget vallal arra, hogy
a szerz8dés teljesitésére alkalmazott 10% feletti alvallalkozdit e szerz6dés aldirasaval
egyidejiileg bejelenti a MegrendelGnek. A bejelentés nem mentesiti a Villalkozét a
Megrendel&vel szembeni kotelezettségeinek teljesitése és az ezzel kapcsolatos felelGssége
aldl. A Villalkoz6 felel azért, hogy alvallalkozoi megfelelnek a szerz6dés targya szerint
irdnyadd szakmai szabalyoknak, illetve a jogszabdlyok altal elGirt képesitési, tevékenység
folytatasra vonatkozd szabdlyoknak is. A 10% alatti alvéllalkozék esetében a kézbeszerzési
szabdlyozas szerinti feltételek meglétéért, teljestlésért a Vallalkozo felelds.

Alvallalkozé megnevezése Munkanem

——————

A Villalkozé tudomasul veszi, hogy amennyiben a jelen szerz6dés teljesitése soran olyan
alvallalkozdt kivdn bevonni a szerzddés teljesitésébe, amely a Kbt. 56. § (1) bekezdés k)
pontja szerinti feltételeknek nem felel meg, akkor a Megrendel6 jogosult az ilyen
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alvallalkozé igénybevételének nem engedélyezésére és ezen alvallalkozo eljarasat
jogosulatlannak tekinteni.

10.2  Alvallatkozo igénybevétele esetén a Megrendel6 irasban az ok megjeldlésével kérheti,
hogy a Vallalkozd az igénybevett alvallalkozé helyett mas alvallalkozét vegyen igénybe. A
Vallalkozd a kérést nem tagadhatja meg, és 8 napon bellil kdteles uj alvéllalkozd bevonasardl
vagy a teljesitésrél maga gondoskodni.

10.3 A Vallalkozé a jogosan igénybe vett alvallalkozdért ugy felel, mintha a munkdat maga
végezte volna; alvéllalkozo jogosulatlan igénybevétele esetén pedig felelds minden olyan
karért is, amely anélkiil nem kdvetkezett volna be

11. SZERZODESSZEGES
111 Kotbér

A) A SzerzGdésben vallalt kotelezettségeknek — a Vis maior esetét, illetve a
Megrendel6 tetteit vagy mulasztasait kivéve barmely okbol — nem a szerz6désben
megallapodott teljesitési hataridére torténé teljesitése (tovabbiakban: késedelmes
teljesités) esetén Vallalkozo késedelmi kdtbért kételes fizetni az aldbbiak szerint:

A késedelem minden megkezdett napjara fizetend6 kotbér mértéke a
késedelemmel érintett adott Végszerelvények netté szerz6déses értékének 0,5 %-a,
illetve a Szolgaltatas késedelme esetén a Szolgaltatds nettd szerz6déses értékének
0,5%-a , legfeljebb a lehivasi 6sszeg 5%-a.

Amennyiben a Vallalkozd késedelmesen teljesit, MegrendelGvel egyetértésben
koteles pothatarid6t vallalni.

A péthataridé elmulasztasa a szerz6dés érintett részének nem teljesitését
(meghivsulasat) eredményeszi.

A Szolgdltatasok esetében késedelmes teljesitésnek mindsil az, ha a Vallalkozé a
Szolgdltatasok teljesitését nem kezdi meg a jelen Szerz6désben meghatarozott
lehivas szerinti munkakezdési idépontban.

B)

11.2 A Megrendel6 a kotbér dsszegét kiilon levélben terheli ki, melyet a Vallalkozo koteles
annak kézhezvételét kdvetd 15 napon belil banki atutaldssal kiegyenliteni.

11.3 A koétbér esedékessé valik:

a) késedelem esetén a vallalt és eredményteleniil lejart péthataridé napjan, vagy ha az
kordbbi id6pontra esik, a teljesités napjan, illetve ha a kdtbér eléri a legmagasabb
mértéket.

Megrendel6 a Vallalkozo szerzG6désszegése esetén a kotbért meghaladd kdrat is
jogosult érvényesiteni.

11.4 Jogfenntartas:

E Szerz6désnek meg nem felel§ teljesités elfogadasa nem jelent lemondast a
szerzGdésszegéshdl eredd egyéb igényekrdl.

12. A SZERZODES MEGSZUNTETESE
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12.1 Megrendel jogosult a Szerzédés rendkivili, azonnali hatdlyd, kartérités és kartalanitas
fizetési kotelezettségek nélkiili felmondasara, amennyiben

a) a Vallalkozo nyilatkozataval vagy magatartasival/eljarasaval sérti a Megrendel§
johirét, tzleti tisztességét, vagy

b) ha a Szerzédésben rogzitett teljesitési hataridd lejarta el6tt nyilvanvaldva valik,
hogy a Vidllalkozé a vidllalt feladatait csak olyan szamottevd késéssel tudja
elvégezni, ami mar a Megrendel6nek nem all érdekében, vagy

c) a Villalkozd késedelembe esik és a Megrendeld megfeleld hataridét tartalmazé
felszolitasara sem vallal péthataridét, vagy

d) a pothatérid6 eredményteleniil telt el, vagy ha a Vallalkozé elmulasztja a
szerzGdéshen rogzitett teljesitési hatarid6t és Megrendelének a tovabbi teljesités
nem all az érdekében, vagy

e) a Vallalkozé a szerz6désben foglalt és fent kiilon nem nevesitett kotelezettségeit
ismételten vagy sulyosan megszegi,

f) aVallalkozé ellen felszamolasi eljarast jogerGsen elrendeltek.

12.2 A MegrendelG jogosult azonnali hatéllyal és a Vallalkozé felé annak a felmondasbdl eredd
kdra és koltségei vonatkozdsdban kartéritési kotelezettség nélkil a Vallalkozénak az
megkiildott és az okokat is tartalmazé irasos értesités formajaban felmondani, amennyiben a
jelen Szerz6désben foglalt vagy az alabbi esetek barmelyike elGfordul:

a) a kotbér elérte a meghatdrozott maximum Osszeget, vagy

b) a Vallalkozd stilyos szerzGdésszegést kovetett el, vagy

c) a Vallalkozd megszegte a jelen SzerzGdés szerinti titoktartasi ktelezettségét, vagy

d) a szerz6dés szerinti teljesitési hataridé elétt nyilvanvalova valik, hogy a Vallalkozo
csak késedelmesen tud teljesiteni, és a Megrendel6 ezen késébbi idé6pontban mar
nem érdekelt a teljesitésben, vagy

e) a Vallalkozé késésben van és a Megrendel6 errél szdlo értesitése ellenére nem
egyezik fele a p6thataridd kitlizésébe, vagy

f) apodthataridé eredményteleniil telt el, vagy

g) barmely fél fizetésképtelenné valik, ellene felszamolasi eljards vagy végelszamolasi
eljaras indul.

12.3  Megrendel§ koteles jelen szerzdédést azonnali hatéllyal, - illetve ha sziikséges olyan
hataridével, amely lehetévé teszi, hogy a szerzddéssel érintett feladata ellatasardl
gondoskodni tudjon -, kartérités fizetési kotelezettség néikiili felmondasara, amennyiben

a) a Vallalkozéban kozvetetten vagy kdzvetleniil 25%-ot meghaladd tulajdoni
részesedést szerez valamely olyan jogi személy vagy jogi személyiséggel nem
rendelkezd gazdasagi tarsasag, amely nem felel meg a Kbt. 56. § (1) bekezdés
k) pontjaban meghatdrozott feltételeknek.

b) a Vallalkozé koézvetetten vagy kozvetlenil 25%-ot meghaladd tulajdoni
részesedést szerez valamely olyan jogi személy vagy jogi személyiséggel nem
rendelkezé gazdasagi tdrsasdgban, amely nem felel meg a Kbt. 56. § (1)
bekezdés k) pontjaban meghatérozott feltételeknek.

12.4 A Megrendeld azonnali hatalyd felmonddsa esetén a Felek a felmondas napjaig
keletkezett koltségeket kotelesek egymassal szemben elszamolni.
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13. LEHETETLENULES A FELEK FELELOSSEGE HIANYABAN

13.1 A lehetetleniilés nem sziinteti meg a szerz6dést, annak bekovetkezésekor a Felek
egyeztetési eljarast kezdeményeznek. Amennyiben az egyeztetés 10 napon beliil nem vezet
eredményre, a Felek megkezdik a szerz6dés megsz(intetéséhez kapcsolddd elszamolast.

13.2 A masik szerz6dd fél kérésére a felel6sség hidnydban bekdvetkezett lehetetleniilés
tényérél, az érintett fél koteles megfelel6 igazolast bemutatni és kétséget kizardan
bizonyitani, hogy tevékenységi korén kivill es6é elhdrithatatlan ok miatt tortént a
lehetetleniilés.

13.3 A Felek ellentétes irasbeli megallapoddsanak hidnydban a szerz6déses hataridék a
lehetetlenilés idGtartamaval meghosszabbodnak.

13.4 A fenyegetd lehetetleniiléssel és a lehetetleniilés bekovetkezésérdl, varhaté
id6tartamardl a szerz6d6 Felek egymast haladéktalanul, irdsban tadjékoztatni kdtelesek. A
fenyegetd vagy bekovetkezd lehetetleniilésrdl torténd késedelmes tajékoztatasbo! szarmazd
teljes karért a késedelmes tajékoztatasért felelds fél felel.

14. TITOKTARTAS

14.1 Szerzddé felek kijelentik, hogy a kdzbeszerzési eljarasban tételesen, a Kbt. szabdlyaival is
osszhangban megjelolt, tovabba a szerzGdés teljesitése soran keletkezett, mas szdmara
hozzéférhetévé nem tehetd informaciokat — kilondsen a védett szellemi alkotdsokra, know-
how-kra vonatkozd informaciokat ~ tovabba a jogszabaly alapjdn nyilvdanossagra nem
hozhatdan kezelt adatokat, az uzleti titokra, titokvédelemre vonatkozd szabalyok szerint
megdrzik.

14.2 A titok feltarasa kizarolag a titokka nyilvanito szerz6d6 fél (adatkezel6 is) hozzajarulasaval
torténhet. Megtagadhatja a fél a hozzajarulast akkor is, ha a 3. személy, aki a védett
informacid birtokaba jutna, a titok feltarasa esetére a titok megdrzésére nem ad kielégité
biztositékot. A féinek a titok megérzéséhez f(iz6d6 érdeke els6dleges a masik fél titok
feltarashoz fliz6d6 érdekével szemben. Hivatalbd! inditott, valamint fél altal valamely igény
elbiraldsara jogszabdly vagy a felek megallapodasa alapjan meghatdrozott jogosult el6tt
kezdeményezett eljarasban, a titok feltdrasanak nem méltanyolhatd megtagadasa az ilyen
magatartast tanusité terhére esik.

14.3 A Megrendel6 a szerzGdés teljesitésével Gsszefiiggésben szamara szolgdltatdst nyujtod
szervezet részére a szerzGdési kotelezettségek teljesitéséhez sziikséges mértékben - a titok
megGrzési kotelezettség megtartasaval - a titkot feltarhatja. Mindkét fél jogosult ugyanilyen
feltételekkel a kozbeszerzési szabalyok szerinti alvallalkozo és a rendeltetésszerd
hasznalathoz sziikséges beavatkozasok teljesitéséhez sziikséges korben a feladatot ellato 3.
személy részére a titok feltardsara.

14.4 A titkot jogszeriien feltard fél a védelemhez megkivant intézkedést kételes megtenni, és
err6l a masik felet tajékoztatni. A titkot atado fél egyetemiegesen felel a titoksértés
jogkovetkezményeiért a titkot atvevével.

14.5 A titoktartasi kotelezettség a titokgazda eltérG intézkedése hianyaban korlatlan ideig all
fenn. Megsziinik a titoktartdsi kételezettség, ha a védett informacié a nyilvanossag szamara
hozzaférhetévé valt.

14.6 A titok atadasardl nyilvantartast kell vezetni.
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14.7 Felek rogzitik, hogy Megrendel6t a Kbt. 31. § (1) bekezdésének d) pontja alapjan jelen
Szerzédés tartalmét és teljesitését illetGen nyilvanossagra hozatali kotelezettség terheli,
ennek megfeleléen a Szerzddés tartalma és teljesitésével kapcsolatos adat, vagy informacio
nem mindsiil titoknak. Vallalkozé a Kbt. 80. § (2) és (3) bekezdései alapjan a jelen Szerz&dés
tartalmat és annak teljesitésével kapcsolatos adatokat nem tekinti {izleti titoknak.

14.8 A Villalkozo kifejezetten hozzajarul ahhoz, hogy a Megrendel6 a kbézzétételi
kotelezettségének teljesitése keretében kozzétegye a szerzGdésnek a kdztulajdonban &llo
gazdasagi tdrsasagok takarékosabb miikodésérSl szolé 2009. évi CXXIl. torvény (a
tovabbiakban: Kgt.) 2.§ (3) bekezdésében meghatdrozott adatait, amennyiben a szerzGdés
értéke, vagy a Kereskeddvel egy koltségvetési évben kotdtt azonos targyu szerzGdések
egylittes értéke eléri a Kgt. 2.§ (3) bekezdésében hivatkozott értékhatart.

14.9 Az informaciok és adatok lzleti titokként térténé kezelésére vonatkozo kotelezettség a
Feleket a jelen SzerzGdés barmely okbdl térténd megsziinését kovetden id6beli korldtozas
nélkal terheli.

15. JOGVITAK RENDEZESE

A jelen Szerz6désben nem szabalyozott kérdésekben Magyarorszag mindenkor hatdlyos
jogszabdlyai, igy kilondsen a Polgdri Torvénykonyvrél szélo 2013, évi V. térvény (Ptk.) és a
kdzbeszerzésekr6l sz616 2011. évi CVIII. torvény (Kbt.) , valamint a kdzbeszerzésekrél szdléd
2015. évi CXLIN. t6rvény rendelkezései az irdnyaddak. A felek a nemzetkdzi maganjogi normak
és az aruk nemzetkdzi addsvételi szerz6déseirdl sz6l6, 1980. aprilis ho 11. napjan kelt ENSZ
egyezmeény alkalmazdsat kifejezetten kizarjdk. A kereskedelemben szokasos klauzuldkat a
mindenkor érvényes Incoterms (ICC, Parizs) alapjan kell értelmezni.

A Felek megdllapodnak abban, hogy a jelen SzerzGdéssel Gsszefiiggésben kialakult vitajukat
elsGsorban békés uton, egyeztetd targyaldsok Gtjan kisérlik meg rendezni. Amennyiben ez az
egyeztetd targyaldsok kezdetétSl szamitott 30 naptari napon beliil nem vezet eredményre, és
az alkalmazandé jogszabalyok alapjan a Felek vitajanak elbirdlasira nem a Pesti Kézponti
Keriileti Birésag, a Févarosi Torvényszék, vagy a Budapest Kornyéki Térvényszék az illetékes,
ugy a Felek jogvitdjukra a Budai Kozponti Kerileti Birdsag, illetve a Székesfehérvari
Torvényszék kizardlagos illetékességét kotik ki a per targyatol, illetve a pertargy értékétdl
fuggSen. A szerzG6désben nem szabdlyozott kérdésekben a Ptk. és a Kbt. torvény
rendelkezései iranyadoéak.

16. A SZERZODES HATALYA

A SZERZODES A FELEK ALTALI ALAIRASSAL LEP HATALYBA, £S 2019. MAJUS 31 NAPJAIG
HATALYOS.

17. EGYEB

17.1 Vis maior a Megrendeld vagy a Vallalkozé ésszer(i hataskorén kiviil esd, olyan ésszeriien el6re
nem lathato cselekmény vagy esemény, ideértve de nem kizdrélagosan a természeti csapast,
zord idGjarast, jarvanyt, drvizet, arhullamot, robbanast, vulkdni hamut, villimlast,
foldrengést, hurrikant, haborut (hadizenettel vagy anélkiil), terrorcselekményt, polgari és
katonai zavargasokat, valamint a kormany, dllami hatdsagok vagy azok képviselGinek
rendelkezéseit, vagy azok elmaraddsat, amely a teljesitést lehetetlenné vagy
kivitelezhetetlenné teszi {,,Vis maior esemény”).Amennyiben olyan Vis maior esemény all eld,
amely ellehetetleniti barmelyik Fél SzerzGdésben foglalt kitelezettségeinek teljesitését, az
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17.2

17.3

17.4

175

17.6

17.7

17.8

17.9

eseménnyel érintett Felet a nemteljesitésért nem terheli felelGsség, amennyiben
bebizonyitja, hogy: (i) a nemteljesitést hataskorén kiviil esé akadaly okozta; (ii) a Szerz6dés
aldirasakor nem lehetett ésszerlien elvarni, hogy az akadalyt vagy annak a teljesitésre tett
hatasat figyelembe vegyék; valamint hogy (iii) az eseményt vagy hatdsait az ésszer(iség
keretein beliil nem lehetett elkerilni vagy elhdritani. Amint lehetséges, a méltanyossagot
igényld Fél, koteles a masik Felet ezen Vis maior eseményrdl és annak a teljesitésre tett
hatdsarol irasban értesiteni. A Vis maior esemény megsz(inésekor szintén irasos értesitést
kell kiildeni. Amennyiben a Vis maior esemény tobb mint harminc (30) napig fennall,
barmelyik Fél jogosult a Szerzédés rendkiviili felmondasara anélkill, hogy masik Féllel
szemben kotelezettség terhelné.

Megrendel6 jogosult a szerzGdést vagy annak meghatdrozott részét (részeit) vagy a
szerz6désben meghatdrozott egyes jogokat vagy kotelezettségeket, vagy koveteléseket
Villalkoz6 el6zetes értesitése mellett harmadik személy részére atruhazni. Ez a harmadik
személy kizarélag valamely jogszabalyi kitelezettség teljesitése érdekében, illetve annak
soran a Megrendel6bdl cégjogi jogutddldssal létrejott szervezet lehet. A Vallalkozé az
atruhdzashoz a szerzddés aldirasaval visszavonhatatlanul hozzajarul.

A szerz6d6 Felek jelen szerz6dés alairdsaval elismerik és kijelentik, hogy torvényesen mikodé
és bejegyzett olyan gazdasdgi tarsasagok vagy egyéb szervezetek, melyek nem &llnak cséd,
vagy felszamolasi- vagy addssagrendezési eljaras alatt.

A szerzddd Felek kijelentik, hogy tudomdsuk szerint nincs ellenilk folyamatban vagy
egyébként fenyegetd birdsagi vagy egyéb eljards, mely veszélyezteti a jelen szerzGdés
teljesitését.

A szerz6dé Felek kijelentik, hogy nevilkben eljaré és aldird képvisel6k rendetkeznek minden
olyan jogszabdlyi vagy egyéb szervezeti felhatalmazassal, melynek alapjan a Szerz6désbdl
szarmazo kotelezettségeket vallalhatjak.

Viéllalkozé a szerzGdésre, illetve a Megrendel6vel kapcsolatos egyiittm(ikodésre jogosult
referenciaként hivatkozni. Kozbeszerzési eljardshoz a Megrendel6 a referencia igazolast
korlatozas mentesen adja ki.

A Szerzddés tartalma a kdzbeszerzési eljaras soran ajanlati kotottség kérébe tartozé minden
feltétel, fiiggetlendl attdl, hogy a feltételre hivatkozas tortént-e a szerzGdésben.

A Szerzddés kizardlag kdzos megegyezéssel, irdsban a kozbeszerzési jogszabalyok keretei
kozott modosithaté. Nem mindsil szerz6désmodositasnak a Felek cégjegyzékben
nyilvantartott adataiban, igy kiilondsen a székhelyében, képviselGiben, szamlavezet6
pénzintézetében, bankszamlaszamaban bekdvetkezd valtozas, tovdbba a szerz6déskotés és
teljesités sordan eljaré szervezet és a kapcsolattartok adataiban, valamint a 10% alatti
alvallalkozdok személyében bekdvetkezé véltozas. Az emlitett valtozasokrdl az érintett fél a
masik felet — az eset koriilményeitél fliggben — vagy elGzetesen irasban 10 napos hataridével
vagy a valtozas bekdvetkezését (bejegyzését) kbvets 10 napon beliil kbteles értesiteni.

A Szerzddeés teljesitése soran szerz6d6 Felek kotelesek egyittmikodni, ennek keretében
tartoznak egymast haladéktalanul értesiteni az érdekkoriikben felmeriil6, a szerz6désre
kihaté minden lényeges adatrdl, tényezrél és kdridlményrél.

17.10Vallalkozd a szerzédés teljesitésének teljes idGtartama alatt a tulajdonosi szerkezetét az

ajanlatkérd szamara megismerhetdvé teszi és a Kbt. 125.§ (5) bekezdés szerinti ligyletekrél a
Megrendel6t haladéktalanul értesiti

17.11Amennyiben valamely kdégens jogszabaly akként rendelkezik, hogy valamely rendelkezése a

szerzGdés része (vagy a szerz6désben szdvegszerlien szerepelnie kell) és azt szovegszeriien a
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szerz6dés nem tartalmazza, az adott rendelkezést a szerzddés részének kell tekinteni. A
szerz6dés tartalma a kdzbeszerzési eljards soran ajaniati kotottség korébe tartozé minden
feltétel, fuggetlenil attél, hogy a feltételre hivatkozas tortént-e a szerz8désben.

17.12 Korrupcidellenesség/megfelelés

17.13A Villalkoz6 a Megrendelé tudomasara hozza azon politikajat, miszerint olyan tranzakciéban
nem vesz részt, amely az aldbbi orszdgokat érinti, vagy amelynek résztvevdijérél ismert, hogy
az alabbi orszdgokban van a szervezete, vagy hogy a tulajdonosa vagy irdnyitdja a kovetkezd
orszagok allampolgara: Kuba, Irdn, Szudan, Eszak-Korea vagy Sziria és a Krimi teriilet.
Amennyiben a Megrendelé a Vallalkozotdl olyan személy tdmogatdsat vérja el, amelynek
ezen orszagokban van a szervezete, vagy amelynek tulajdonosa vagy iranyitdja ezen orszagok
allampolgara, vagy ha a Megrendel6 megbizdsadnak célja olyan entitds, amelynek ezen
orszagokban van a szervezete, vagy amelynek tulajdonosa vagy irényitéja ezen orszagok
dllampolgéra, a Vallalkozo a jelen Szerz6dést indokoltan mondhatja fel, és ez nem mindsiil a
Véllalkozé szerz6désszegésének vagy nemteljesitésének.

17.14A jelen SzerzGdés egyéb rendelkezéseinek sérelme nélkil a Megrendeld és a Vallalkozdé sem
koteles vagy kotelezhetd arra, hogy az Egyesiilt Allamok térvényei vagy egyéb vonatkozd
kilfoldi torvény szerint - ideértve de nem kizdrdlagosan az amerikai Ipari és Biztonsagi Hivatal
(BIS), valamint az amerikai Allamkincstar Addhivatala altal feliigyelt bojkottellenes USA
torvényeket - tiltott vagy biintetendd tevékenységet folytasson vagy valamely tevékenységtdl
jogellenesen tartézkodjon.

17.15A Megrendelé és a Vallalkozd egyarant szavatolja, hogy nem eszk6z6!, nem ajanl és nem igér
kozvetlen vagy kozvetett kifizetést, illetve értékatadast (i) kormanyzati tisztviselé vagy
alkalmazott részére (allami tulajdonu vagy irdnyitasd szervezetek, ligyndkségek és testiiletek
alkalmazottait is ideértve); (ii) nemzetkdzi kdzszervezet tisztviselSje vagy alkalmazottja
részére; (iii) politikai part vagy annak tisztségviselGje, jeloltje részére; vagy (iv) olyan
harmadik személy részére, akirdl tudhaté vagy gyanithatd, hogy a kifizetést vagy annak részét
a jelen SzerzGdéssel kapcsolatosan a fent felsoroltak egyikének adja at.

17.16 Amennyiben a Megrendel6 a jelen rendelkezést megszegi, az a jelen Szerz6dés azonnali
felmondasat indokolja. A Megrendel6 vallalja, hogy helytdll a Vallalkozéval és annak
lednyvéllalataival szemben, amennyiben a Megrendel6 nem felel meg a vonatkozd
torvényeknek. Jelen rendelkezés a jelen Szerzédés felmondasat vagy megszlinését kévetden

is hatalyban marad.

17.17 A Megrendeld tudomdsul veszi, hogy a Szerz6désre a hatédlyos exportszabdlyozasi és
gazdasagi szankcios torvények, jogszabdlyok és rendeletek alkalmazanddk. A Megrendel6nek
nincs joga kozvetleniil vagy kozvetetten értékesiteni, rendelkezésre bocsdtani, exportaini
vagy viszontexportalni, mashova kiildeni, kdicsénbe, bérbe vagy bizomanyba adni vagy egyéb
maddon eltdvolitani a Véllalkozo termékét, anyagat, szolgaltatdsat, szoftverjét - a forraskédot
azon keresztiil, vagy olyan tevékenység vagy végfelhasznalds céljara, amelyet hatdlyos
torvények és jogszabalyok korlatoznak (ideértve a rakétdk, nukledris, vegyi vagy bioldgiai
fegyverek terjesztésére, katonai tevékenységre és pénzmosdsra vonatkozd térvényeket),
anélkiil, hogy valamennyi kormanyzati engedélyt el6zetesen beszerezne.

17.18A Felek a jelen Szerz&dést, gondos atolvasas és attanulmanyozas utdn, mint akaratukkal
mindenben megegyez6t, képviselSik Gtjan jovahagydlag, fenntartdsok nélkiil a lenti
keltezéssel 4 db egymdssal teljesen azonos szdvegl(i eredeti példanyban alairtak, melybdl 2 db
a Megrendel6t és 2 db a Vallalkozét illeti.
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17.19A Szerz6dés 4 (négy) egymassal teljesen azonos szoveg(i magyar és angol eredeti példanyban
késziilt, amelyek koziil a Megbizé 2 (kettd), a Megbizott 2 (kettd) eredeti példanyt kap.
Szbvegeltérés esetén a magyar nyelv{i szerz6dés az irdnyado.

A szerz6dés elvalaszthatatlan részét képezik az aldbbi mellékletek:

1. szam( melléklet: Mdiszaki tartalom
2. szamu melléklet: Egységarak
3. szamu meliéklet: Lehivds minta

4. szamu melléklet: Teljesitésigazolas

Felek a szerzddést elolvastak, azt kozosen értelmezték, és mint akaratukkal mindenben
megegyezGt, a mai napon helybenhagyodlag, az erre jogosult képviselSik Gtjan, cégszerlien irjak
ala.

Kelt: Budapest, 2016. majus z’(

Magyar Foldgaztarold Halliburton Company Germany GmbH
Zartkoriien M(ikod6 Részvénytarsasag Magyarorszagi Fidktelepe

5

Geraint Williams
vezérigazgato eszkozfejlesztési és Managing Director
beruhdzasi vezet§

Megrendel6 Vallalkozo
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Agreement number: ..7...

6 30000902

CONTRACTOR FRAME AGREEMENT

that was construed and executed by and between on one hand

registered seat:
mailing address:
Account keeping bank:

Account number:

Invoicing (postal) address:

Tax number:
Court of Registration and
Trade Registry number:

represented by:

Magyar Foldgaztarol6 Zartkériien Mikodoé
Részvénytarsasag

1051 Budapest, Széchenyi Istvan tér 7-8.
1051 Budapest, Széchenyi Istvan tér 7-8.
Citi Bank

10800007-00000000-13714002

1399 Budapest Pf. 645

12543317-2-44

Metropolitan Court of Registration
Cg.01-10-045043

Laszlé6 Fritsch Chief executive officer and Lajos Erdélyi
Asset Manager

as the client, hereinafter as the Client, or the Contracting Entity

and, on the other hand

registered seat:
mailing address:
account keeping bank:

account number:

invoicing i address:
tax number:

Court of Registration and:

Trade Registry number:
represented by:

Halliburton Company Germany GmbH Magyarorszagi
Fidktelepe

1053 Budapest, Karolyi Mihaly utca 12

Maros street 1, Szeged 6721 Hungary

Citi Bank Hungarian Branch

HU35 10800007 44979001 00000000 (HUF)

Citibank NA, Citigroup Centre; Canary Wharf; London, E14
GB74 CITI 185008 12168987; BIC CITIGB2L EUR

GB22 CITI 185008 12115506; BIC CITIGB2L USD

1053 Budapest, Karolyi Mihaly utca 12

22248460-2-41

Municipal Court of Registration / FGvarosi Birésag mint
Cégbirosag

Cg.01-17-000401

Geraint Williams, Area Manager - South East Europe

as the contractor, hereinafter as Contractor, or Bidder, collectively as the parties

at the place and on the date as written hereunder, and under the following terms and conditions:
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Preamble

Parties agree that the Client launched a negotiated public procurement process in the topic,
,Procurement of well workover materials for Magyar Foldgaztarolé Zrt. for a 3-year term, Parts
2.”, and the relevant invitation to tender was published under number 2015/S 202-367541 on the
17th of October 2015 on TED. Contractor recorded its registration and also submitted its bid in
public procurement process. Client announced the results of the public procurement process on
the 02 of May, 2016. including the Contractor was the winner of public procurement process in
the topic, ,Procurement of well workover materials for Magyar Foldgaztarolo Zrt. for a 3-year
term, Parts 2.”,. As during the completed public procurement process Part 2 the Client accepted
the Contractor’s bid, accordingly the Parties conclude an agreement within the deadline set out
by laws in accordance with Article 124. § (1) of the Act CVIIl of 2011, the Law on Public
Procurement in conformity with the terms and conditions of the present Agreement and the
appendices attached thereto (collectively: Agreement). Contracting Parties will sign the
Agreement as a result of and with respect to the public procurement process held in compliance
with the relevant provisions of the Kbt. and its by-laws, consequently the Agreement was
concluded by and between the Client as the contracting entity and the Contractor as the Bidder
winning the public procurement process ,Procurement of well workover materials for Magyar
Foldgaztarolé Zrt. for a 3-year term, Parts 2.”

1. SUBIJECT OF THE AGREEMENT

1.1 The Contractor will perform the tasks specified in the present Agreement, whereas the Client
will pay a fee as a consideration thereto under the present Agreement and in accordance with
the provisions specified in the Agreement, the requirements set out in the technical content
of Appendix 1 attached to the present Agreement, best industry practices, and the operative
instructions issued by the Contractor and the Client’s technical supervisor (hereinafter as the:
Technical Supervisor).

1.2 As a summary, the following tasks will form the subject of the Agreement: delivery and
building-in of well workover equipments — as specified in Appendix 1. — including the delivery
of end-equipments (hereinafter as the: End-equipments), provision of the required services
(hereinafter as the: Services) as well as supplying all equipments, spare parts, auxiliary
materials (hereinafter as the: Equipments) and materials to be built-in (hereinafter as the:
Materials) required for the Services, as well as the personnel required for the Services
(hereinafter as the: Personnel). The Contractor’s obligations will also cover — as specified in
Appendix 1. - the following:

a) delivery of the End-equipments in conformity with DDP Incoterms 2010;
b) control of build-in process of the End-equipments;
c) performing the required supervisions and tests (pilots).

1.3 By virtue of delivery of the End-equipments the Contactor will transfer their risk and
ownership onto the Client.The Contractor shall inform the Client’s contact officer on the exact
delivery date of the End-equipments at least 2 days prior to the given delivery by defining the
exact delivery date. The Contractor shall deliver the goods, materials, services, End-
equipment by the deadline set out in the call-off and transfer the title, risk and ownership and
possession onto the Client on delivery to the Client to the place of performance.

1.4 The Contractor shall perform all tasks related to the provision of Services, delivery of End-
equipments, and securing the Personnel as well as make such tasks performed, and cost is the
Contractor will bear all liabilities related thereto up to the extent specified in the present
Agreement.
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1.5 The Client shall accept the End-equipments at the point of performance and the performance
deadline on a working day and during working time according to the working scheme in effect
in Hungary and pay the price as set out in the Agreement.

1.6 The Client shall order the actual Goods and the performance of Services by sending written
(e-mail) call-off orders in accordance with this clause. The Client will send a call-off to the
Contractor’'s contact officer about the date of starting the performance of Services, at least
14 days prior to starting the Services . The said call-off will contain the following data: Client’s
name, reference to the Frame Agreement, technical content of the relevant Services, starting
date of the works, and the Service scheduling and fees. The Contractor shall within 2 working
days confirm the call-off. This confirmation will contain the following data: Client’s, reference
to the Agreement, description of the call-off, technical content of the relevant Services, the
lead times in accordance with agreed End-equipment lead times, starting date of the works,
Service scheduling and fees, assumption of performance under the Agreement and name of
the sender. The call-offs and their confirmation will form inseparable parts of the Agreement
and issues that are not covered in the call-offs will be governed by the relevant provisions of
the Agreement. The Client will continuously inform the Contractor on work starting dates
(either earlier or later than scheduled) caused by any eventual and unexpected events that
may occur after the call-off has been sent. As described above, the Client will be entitled to
unilaterally modify the work starting dates set out in the call-off, and the Contractor will
accept it.

1.7 The Contractor shall mobilise for starting the delivery of its Services in accordance with the
Call-off including the provision of the required Personnel and delivering the Services
continuously without interruption.

1.8 By virtue of signing the present Agreement the Contractor states the following:

a) The Contractor has understood, accepted and will comply and make its sub-contractors
comply with the terms and conditions specified in the following documents:

o safety requirements in effect at Magyar Foldgaztdrold Zrt. — Technical Safety
Regulation of the Magyar Foldgaztarold Zrt. (MBSZ 3);

e regulation of the Magyar Foldgaztarolé Zrt. for the supervision of sub-contractors;

e  safety regulation of the Magyar Foldgaztarolo Zrt. (MVSZ 12);

e central fire protection regulation of the Magyar Foldgaztarold Zrt. (KTVSZ);

b) The Contractor will operate its quality management system applicable onto the subject of
the Agreement throughout the full duration of performance, and will extend the validity
of its certification prior to its expiry date;

c) The Contractor will hereby guarantee that it has carefully studied tender (technical)
documentation as a prudent expert company, has become fully aware of all essential
factors, aspects and conditions in detail and with due foresight and diligence, including
deadlines required for the performance and local specific features, including specialities in
the place of performance (,Work area”), as well as the Client’s extraordinary operations.
The Contractor states that the bid has been prepared for the totality of the invitation,
thus after the conclusion of the Agreement it will have no claim for additional or extra
cost referring to the specifications of the units inter-cooperating with the End-
equipments, the specific features of their environment and the Work area, planning error
or mistake, as well as to quantity or other defaults in the technical specification. The
Contractor was able to calculate with all tasks required for the performance of the
Agreement, implementation of the subject of the Agreement in I. class quality and in
appearance and quality in conformity with the relevant requirements, securing a fully
operational status for undisturbed operation, and that it could also take all technical
uncertainties and that may emerge from demand levels into consideration.

3
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d) The Contractor hereby guarantees that its company is of the required size and type for
delivering the contractual performance without any difficulty, in first class quality and by
the defined deadline and that it has the appropriately trained and qualified personnel;

e) The Contractor will be liable for damages and penalties arising from delayed performance,
defected performance, non-performance arising from its default in accordance with the
provisions of this Agreement to the extent of the liabilities under this Agreement.

1.9 The following documents will form inseparable parts of the Agreement in the sequence as

presented below (irrespective whether they have been physically attached to the Agreement
or not):

a) the present Agreement, and its Appendices 3. and 4.

b) Call-off documents containing specific demands;

c) the Client’s regulations and/or instructions specified in the present Agreement;
d) technical description (Appendix 1.);

e) protocol taken on contractual negotiations;

f)  supplementary information and notifications;

g) protocol taken on consultations;

h) table presenting the Purchase price breakdown {Appendix 2.).

1.10 The Agreement will during the public procurement process contain all terms and
conditions that belong into the scope of bid commitment, irrespective whether it has been
explicitly referred to in the Agreement or not.

1.11 During the performance of the Agreement the Parties will explicitly exclude the
application of the Contractor’s general contractual conditions or any of their points.

1.12 By virtue of signing the Agreement the Contractor states that holding the required and
relevant professional competences it has studied the documents that form inseparable parts
of the Agreement and other documents supplied by the Client, and is aware of all facts and
requirements presented therein. The Contractor has determined the contractor fees based on
these information, its sufficiently excessive professional experiences and being aware of the
place of performance.

1.13 The Contractor shall during the performance of the Agreement comply with all laws,
statutory rules, European and Hungarian standards, technology procedures, manuals and
standards, the Client’s working time schedule, and safety and technology procedures, and the
generally recognised safety technology and health protection regulations, specifically those in
effect and applicable onto the activities covered by the present Agreement.

2. PERFORMANCE DEADLINE, PLACE OF PERFORMANCE (POINT OF DELIVERY)

2.1 The Contractor will deliver its performance of the present Agreement in accordance with the
following performance deadline(s), starting from the date of the dispatch of the call-off:

TRSSV valve delivery deadline: 22-24 weeks as set out in the Bid.
Control Panel delivery deadline: 18-20 weeks as set out in the Bid.

Starting date for delivering the Services: the date specified by the Client in the Call-off under
Point 1.6. The Contractor will provide its Services continuously without interruption
throughout the period required for the performance.

Starting date for delivering the Services: the date specified by the Client in the Call-off under
Point 1.6.
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2.2 Advance performance will be allowed only with the Client’s prior written consent.

2.3 The Contractor will not be entitled to extend the performance deadline. If the Client has the
reasonable position that any phase of performance of the Agreement is too slow enabling the
Contractor to keep the performance deadline, it will inform in writing the Contractor. Then
the Contractor shall implement all actions that may accelerate progress and ensure
compliance with the timetable. The Contractor will not be entitled for any extra fees for such
action.

2.4 The Contractor will not be entitled to deliver more or lower quantity than specified in the
relevant Call-offs. The Client will be entitled to reject such extra quantity, and in case of
delivering lower quantity the Contractor shall bear all consequences due to the breach of the
agreement pro rata with the total quantity set out in the relevant Call-off.

2.5 Place of performance: The Client, Hungary, Zsana UGS, Kardoskuat UGS, Pusztaederics UGS,
Hajduszoboszlé UGS, with the relevant GPS coordinates.

3. CONTRACTOR FEES

3.1 The amount of fees to be paid under the term of the present Agreement cannot be higher
than HUF 100.000.000 + VAT as the value of the Agreement. The Parties agree that they will
deem the above value of the Frame Agreement as a preliminarily estimated capacity need, i.e.
the Client will assume no obligation for fully utilising this frame or bulk amount. Provisions in
the present Point will under no circumstances present a point of reference for the Contractor
to claim any compensation for damages or loss due to the unutilised frame or bulk amount.

3.2 The Client will assume no liability for ordering End-equipments and Services in line with the
total value of the Agreement. The actual value of the End-equipments and Services shall be
determined based on executed Call-offs.

3.3 The fees used as consideration for the Services and End-equipments as the basis of the
Contractor fees will be defined in unit prices in Appendix 2.

3.4 The consideration will be a fix price containing all cost payable to the Contractor for its
contractual performance. The Client will pay Contractor fees using the price based on the unit
prices. This price will contain the consideration for the title and ownership of End-equipments
in quantity specified in Appendix 1., and cost of packaging, customs clearance, duties and
levies, insurance, transportation to the place of performance, unloading, related assembly
and installation and services in line with the technical content, installation services and
required tests, hand-over process, as well as all domestic auxiliary and administrative charges,
cost related to transportation, including also the cost of eventual import license.

3.5 The Contractor will be entitled to receive only the amounts shown on the invoices issued for
Services ordered by the Client as well as its representatives and accompanied with
performance verification documents verifying the Contractor’s relevant performance.

3.6 The Contractor fee will be invoiced based on an item-by-item settlement report. The Parties
will take up a performance protocol presenting each item for the delivered Materials,
Equipments, as well as the delivered Services and their fees. The Client and the Contractor’s
representative will sign the performance protocol. The Contractor fee will be valid until the
date of performance of the Agreement. The Contractor will be entitled to submit its invoice
on the day when the performance verification document is issued countersigned by the
Client’s representative.

4. TERMS OF PAYMENT
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4.1 The Contractor will be entitled to submit its invoice for each shipment (cargo) delivered for
the amount specified in Point 3., and following the delivery of Services defined in the relevant
technical content. The currency of the settlement is EUR, whereas invoicing and payment will
be HUF. The conversion shall be carried out on the basis of the EUR/HUF medium exchange
rate as stated by the Hungarian Central Bank on the day of the issue of the Completion
Certificate. The Contractor will be entitled to submit its invoice showing the amount
calculated for each call-off in accordance with Point 3. following the delivery of the quantity
relevant to the given delivery deadline and after providing the Services set out in the relevant
technical content and after completing the required tests following the technical hand-over /
take-over process, and if the performance of free of any quantity and quality defect or
default. The Contractor will be entitled to submit its invoice in 4 copies, accompanied with the
performance verification documents signed by the Client’s representative and confirming the
performance (protocol under Point 4.3.) and send it to the Client’s invoicing address. The
invoices shall be issued to the Client’s name and address (1051 Budapest, Széchényi Istvan tér
7-8.) and sent to the Client’s invoicing address (1399 Budapest Pf. 645). The basis for issuing
the invoice will be the protocol taken on the hand-over / take-over process confirming the
complete and contractual performance.

4.2 The Contractor shall also record the number of the present Agreement and also Client SAP
order number onto its invoice.

4.3 Invoicing may be performed after the performance of the technical content defined in
Appendix 1. of the Agreement within 7 working days following this date and accompanied
with the performance verification document signed by the Client’s representative confirming
the delivery of the performance. Related to the amount set out in Point 3.2. the following will
be attached to the protocol:

Documentation for the delivered End-equipments (engineering documents, drawings)

Documents, qualifications of the delivered End-equipments; {(material quality)

List of the delivered End-equipments (list of identification) (article number)

Documentations (engineering documents, drawings) qualifications for the Services

and the required tests, and protocol taken on the technical hand-over / take-over

process.

4.4 The Client will pay no advance. The Contractor will be entitled to submit invoice for the
verified, faultless, complete and fully contractual performance based on the relevant
performance verification document and send it to the invoicing address defined in the
Agreement. The Contractor will be entitled to issue the invoice from the date when it has
contractually delivered the equipment (shipment) within the scope under the relevant Call-off
by the relevant performance deadlines, completed the services related to the screen change
in accordance with the technical content and the relevant performance verification document
has been issued. The Contractor shall submit its invoice within 5 working days following its
issuance as the latest. If the invoice is submitted in delay then the Client will not be obliged to
pay any deferred interest for the period affected by such delayed invoice submission. Signing
the performance verification document by the Client will not mean any resignation from
rights regarding the claim that might be enforced due to the Contractor’s eventual breach of
agreement.

4.5 The Client will pay the amount shown on the invoice that is issued in full compliance with the
provisions of the Agreement and the then effective legal requirements if the invoice and the
attached documents verifying perfect and complete performance have been delivered to the
place specified in the Agreement (Client’s invoicing address) within 30 calendar days following
the invoice issuance date by bank transfer pursuant to the provisions under Article 130. § (1)
and (6) of the Kbt. (Public Procurement Act), and Article 6:130. § (1) — (2) of the Act V of 2013,
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the Hungarian Civil Code ((hereinafter as: Ptk.). The Client’s payment obligation will be
regarded as fully performed when the payment amount is credited in Contractor’s account.
The Contractor shall provide the Client with the invoice within 3 business days of its issue. Any
delay by the Contractor to this deadline will result in the delay of payment, and the Client
shall not be responsible for such delay.

4.6 If the invoice fails to fully comply with the relevant effective legal requirements or other
provisions prescribed in the Agreement as conditions precedent to the payment are not
fulfilled, the Client will regard the invoice as formally defected and will be entitled to reject it
without payment within 5 business days of receipt, and without bearing the legal
consequences of delayed payment, and will at the same time call upon in writing for
remedies. In this case the deadline for payment prescribed in the Agreement will begin when
all missing data have been remedied.

4.7 If the Client fails to meet the deadline for payment or the extended deadline for payment, it
shall pay a deferred interest after the overdue and payable amount for the period of delay,
i.e. starting from the day of such delay until the day of actual payment with the rate equal
with the prime bank interest rate specified in Article 6.155.§ of the Ptk + eight percent as the
deferred interest rate. The Client shall pay the accumulated deferred interest amount within 3
working days following the reception of the Contractor’s written notice to the Contractor. The
deferred interest shall be calculated using a 360-day year and the number of the actually
elapsed days.

4.8 The Contractor shall prior to paying the due invoice submit a combined certificate of zero tax
in accordance with the provisions of Act XCLL of 2003, the Law on Taxation as time-to-time in
effect, if the Contractor is not recorded in the registry of taxpayers who are free of any public
debt as of the invoice submission date, and if the amount shown on the invoice submitted
under the Agreement is in the given calendar month equal or higher than net HUF 200.000.
The combined certificate of zero tax cannot be older than 30 days starting from the relevant
due dates. The paper-based combined certificate of zero tax shall be submitted as the earliest
on the 15th day prior to the date of payment of the submitted invoice, and on the 8th day as
the latest in one original copy and copy. The original copy of the combined tax certificate of
zero tax shall be submitted to the Client’s invoicing address.

The certificate of zero tax shall be also sent to the e-mail address kozbeszerzes@mfgt.hu.

The tax certificate specified in the present Article shall not be submitted, if the Contractor is
recarded in the registry of taxpayers who are free of any public debt.

4.9 In case the Contractor has no registered seat in Hungary and no tax number in Hungary, a so-
called tax citizenship certificate shall be submitted attached to the invoice instead of the
certificate of zero tax. The Client will under Article 125.§ (4) of the Kbt. prescribes as a
contractual condition that the Contractor will not be entitled to pay and reimburse cost
related to the performance of the Agreement, which cost emerge related to the company that
cannot comply with the conditions specified in Article 56. § (1) k) of the Kbt. and which can be
applied as deductibles from the Contractor’s taxable income.

4.10 The conditions specified in Article 56. § (1) k) of the Kbt. as in effect on the date of effect of
the Agreement will be as it follows

ka) it is a taxable person is a citizen in a EU, EGT or OECD member state or other state
which has a treat on the avoidance of double taxation with Hungary, or

kb) its income earned in connection with the public procurement contract would be
taxable in the country of its tax citizenship under more advantageous conditions
(based on the final tax paid after the income after tax reimbursements) than this
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business would pay after its domestic income earned in the given country. The
business shall not comply with this condition, if it performs the public procurement
contract through its affiliate company registered in Hungary and the income to be
earned under this contract would be qualified as income earned by this affiliate
company,
kc) it is a company not registered in a regulated stock exchange and its actual
shareholders or owners cannot be identified in accordance with Article 3. § r) of Act
CXXXVI of 2007, the Law on the Prevention and Prohibition of Money Laundering and
Financing of Terrorism.
4.11 The Contractor will present its ownership structure clear and accessible to the Client
throughout the performance of the Agreement and will immediately inform the Client in
writing on its business transactions under Article 125.§ (5) of the Kbt.

In the event of termination under Article 125.§ (6) of the Kbt. by the Client the Contractor
will be entitled to receive the contractual and pro rata financial consideration for the
Services delivered prior to the termination of the Agreement.

5. METHOD OF PERFORMANCE

5.1 The Contractor shall equip the End-equipments with markings or signs (suitable for
identification) in conformity with the relevant laws and the Client’s instructions and
professional practices, and shall simultaneously with the End-equipments deliver their quality
certificates, protocols and information required for their ordinary use and operation in one
original copy (in Hungarian or English), and at the Client’s request in one copy of the authentic
translation prepared at the Client’s cost — in case of Hungarian copy in authentic copy — in
Hungarian. The Contractor shall use and build-in the End-equipments during the provisions of
its Services.

5.2 The Contractor will as part of the hand-over /take-over process, deliver the performance and
completion documentations and protocols in 4 copies in accordance with the laws,
professional regulations and standards as relevant to the subject of the Agreement as well as
as specified in the Agreement.

5.3 The Client will accept the End-equipments from the Contractor in accordance with
specification and number of equipments against a delivery note or the hand-over / take-over
protocol. The Client and the Contractor will hold at the delivery of the Services a technical
hand-over / take-over process, and this will be closed by taking up a technical hand-over /
take-over protocol recording the performance of the Services and the required tests. The
Client will not check those parameters of the End-equipments which are covered by the
guarantee assume or the certificate issued by the Contractor (e.g. manufacturer’s
certificates), any claim for defect or default detected in this respect may be enforced in
accordance with the conditions set out by laws and in the Agreement.

5.4 If the Client detects when accepting the End-equipments a quantity defect it will record the
defect in the protocol, and will immediately inform the Contractor in writing, including its
demand for warranty (change, repair). The Contractor shall deliver and calibrate the End-
equipments in such a way that can secure their integrity during the total period of loading and
unloading and the transportation. Every document shall present the Client’s identification
number (order number and — if shown on the order from — also the SAP id. number). The
Contractor shall post every package accompanied with a detailed list of goods. The delivery
note shall present the relevant data in details (dimensions, number of pieces, length, SAP
number, etc.).
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5.5 The Contractor will not be entitled to refer to any quality defect of the delivered End-
equipments for saving its default related to its Service due to delay or quality defect. Further
the Contractor shall issue a written certificate for each shipment stating that End-equipments
are in full compliance with the relevant laws and other effective statutory requirements and
the issued certificates.

5.6 End-equipments may be manufactured, checked, packaged, transported, used and build-in
only in conformity with the provisions of the Agreement. Every mail, document and invoice
related to the Agreement shall be equipped with an id. number issued by the Client.

5.7 Conditions for successful technical hand-over / take-over process:

a) Statement of the Client’s representative confirming the compliance of the End-
equipments, as well as compliance with their quantity, serviceability for ordinary
destination and the Client’s expectations, as well as the all Services and tests are in
conformity with the Agreement.

b) If the Client has not checked the faultless complete status and serviceability for
ordinary destination of the End-equipments not verified by the Contractor with
certificates and engineering documents or if the Client has any objection to their
serviceability for ordinary destination or not every related documentation has been
delivered to the Client, then the Parties will agree in a new date for holding a
repeated hand-over / take-over process re within 3 working days as the latest. If such
repeated hand-over / take-over process is held after the performance deadline set
out to the given part, then the Contractor shall pay deferred penalty for the relevant
period.

¢} The Parties agree that the Client will be entitled to reject the delivery as long as the
relevant End-equipments and Services and the faultless results of the required test of
the performance have not been verified.

5.8 Safety, protection of property, fire and the environment and safety technology
5.8.1 General rules for work safety

Contractor shall comply with the relevant fire protection, safety, environmental
protection and safety technology regulations in effect during its work performance and
make its sub-contractors to do the same.

The Contractor will prior to starting work on-the-spot for the performance of the
Agreement ensure that its every employee (expert) who will personally participate in the
performance holds valid specific mining safety exam, fire protection exam, and each of
the experts can take part in safety training organised free-of-charge by the Client as
condition precedent to work permit as set out in the Agreement. The Client will issue
permit to work for the performance of the Agreement in the safety zone and entry permit
into the so-called EX zone only if the relevant persons wear and/or use the prescribed
protective equipment and clothes.

The Contractor will participate in every pre-agreed on-the-spot coordinative meeting as
the Client may require.

5.8.2 Rules for on-the-spot work

The Contractor's employees and sub-contractors shall work in accordance with the
regulations in effect on the given work site, as well as shall comply with the procedures
issued by the Client for such work sites and follow the instructions issued by the Client’s
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5.8.3

5.8.4

5.8.5

5.8.6

5.8.7

employees. The Client shall inform the Contractor on regulations in effect on the given
work site when it begins the work as the latest.

Provisions for maintaining contacts

The Contractor will identify the person and his deputy who will be entitled to accept
instructions issued on the Contractor’'s behalf for the work that shall be followed on the
relevant work area and inform the Client’s organisation appointed by the Client. The
Contractor cannot replace these persons without the Client’s prior written consent. The
Client may not withhold its consent unreasonably. Breach of this obligation will be
qualified as a material breach of agreement.

The Contractor's employees and sub-contractors may enter during their work only to
those areas of the Client, where the Client’'s competent organisation orders them for
performing the work set out in the Agreement.

The following documents as in effect time-to-time will form inseparable parts of the
Agreement:

The Client’s safety requirements; Regulation of Magyar Foldgaztarold Zrt. regarding the
control of sub-contractors; safety regulation and fire protection regulation of the Magyar
Foldgaztarolod Zrt. By signing the Agreement the Contractor will acknowledge that during
the contracting process it has studied and understood the regulations referred in the
present Point and assumes the obligation to comply with these procedures. The
Contractor will be liable for any and all damages arising from the breach of the provisions
set out in these regulations up to the limit of liability defined for the Contractor in the
present Agreement.

Rules for work performance

All works performed by the Contractor for the Client shall be carried out in compliance
with the effective laws, decrees and regulations issued by the competent ministries and
authorities, and the applicable standards. All applied materials and consumables shall
meet the relevant safety requirements. The Contractor may use during its performance
only materials, tools and other consumables and equipments and issue only instructions
and shall implement precautionary actions which are prescribed by the relevant
Hungarian laws and other applicable safety procedures and which might be necessary in
accordance with the then effective safety technology and health regulations, and it shall
check and ensure compliance with these rules and/or their use in line with their ordinary
destination.

The Contractor hereby states that it has the personnel holding the professional
qualification, practice, exam and permit in conformity with the provisions set out in the
Governmental Law Decree nr. 203/1998. (X11.19) prescribed for work performance, as well
as all the working tools and equipments required for the works. The Client will be entitled
to check the performance of the above obligation of the Contractor personally or through
its authorised representative. Non-performance of the Contractor’s obligations specified
in the referred Governmental Law Decree nr. 203/1998. (XI1.19) will be qualified as a
material breach of agreement.

Liability provisions

If specifically but not exclusively safety and/or other legal requirements are not or not
fully observed due to reasons not attributable to the Contractor, the Client will be entitled
to rescind the Agreement without any detrimental legal consequences, or at its choice to
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terminate it and/or claim for compensation, if prior to that it secured reasonably
sufficient deadline for the Contractor to restore the lawful status, but the defined
deadline has expired without the Contractor’s relevant actions. If the Client rescinds the
Agreement, or —as provided above — terminates the Agreement, then the Contractor shall
save the Client from all obligations for paying compensation for damages, presumed that
the Client is not liable for such damages, further the Contractor shall reimburse the
damages and cost of the Client arising from rescinding or terminating the Agreement to
the extent of Contractor’s liability under this Agreement.

6. PARTIES’ REPRESENTATIVES

6.1 Representatives appointed during the performance of the Agreement will act and proceed in
the name and on behalf of the Client and the Contractor in all issues related to their
performance. Every notification related to the Agreement shall be sent in writing: by telefax,
postal delivery or electronically to the following contact officers and using the following
addresses:

6.2 Representatives appointed by the Client:

In technical issues

Name/position:
Address:
Telephone:
Telefax:

e-mail:

In contractual issues
Name/position:
Address:

Telephone:

Telefax:

e-mail:

6.3 Representatives appointed by the Contractor:
Name/position:

Address:

Telephone:
e-mail:

7. COOPERATION OBLIGATION

7.1 During the performance of the Agreement the Contracting Parties shall cooperate, within this
framework they shall immediately inform each other on any and all essential data, factors,
aspects and conditions emerging within their scope of interests and having effects onto the
Agreement.

11
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7.2 The Contracting Parties will record in writing their statements and declarations issued during
their cooperation

7.3 The Contractor assumes the obligation not to employ the Client’'s employees in ordinary
employment or other legal relation aiming at work or under civil law, as well as not to employ
the company operating with the direct or indirect participation or under majority control of
the employee or his close relatives during the performance of the Agreement.

7.4 This obligation will also cover the Contractor’s sub-contractors directly involved into the
performance. (Article 4.§ 2. of Kbt.)

8. LIABILITY, PRODUCT LIABILITY, LIABILITY INSURANCE

8.1 The Contractor will be liable for damages caused by the End-equipments, Materials and
Equipments also in accordance with the provisions of this Agreement.

8.2 In event of breach of warranty, the Contractor shall immediately , subject to the Client’s
choice, act as it follows:

a.) The Contractor will on its own cost change the product replacing the defected
End-equipments and Materials or change the total quantity if so required, upon
return of End-equipment to the Contractor. The Contractor will bear the cost and
risk of transportation.

b.) The Contractor will transport the Goods to the Client’s site after the defect has
been corrected or the Goods have been exchanged. This transportation will be
implemented on the Contractor’s cost and risk. The Contractor may repair the
defect on its own cost at the Client’s site.

c.) By virtue of conditions set out in Points a)-b} the Parties did not exclude the
application of the product guarantee and warranty of the Ptk.

Unless otherwise required by the Client in its ad hoc explicit notification on its preference,
the defect will be settled by product change.

If the Contractor fails to start the repair or remedy of the defect within 8 days following
the Client’s notification, then the Client will be entitled to have the repair implemented
on the Contractor’s cost. In this case the Contractor will not be entitled to refer to the
breach of the guarantee rights.

The guarantee period for the repaired or changed part(s) will begin again in case of Points
a.), b.), starting from the date when the defect has been repaired.

8.3 The Contractor will hereby guarantee that all End-equipments and Materials delivered under
the Agreement are free of litigation, claim and encumbrances.

8.4 The Contractor will be liable for damages caused to the Client under the Agreement or on tort
in accordance with the liability defined in the then effective Ptk. With the limitation described
below in Article 8.5, 8.6, 8.7, 8.8, 8.9 and 8.10. The Client will be liable for the breach of
agreement or damages on tort only if it caused such damage by wilful misconduct, gross
negligence or criminal act. Limitation to liability applicable onto the Client will apply mutatis
mutandis also onto its employees and agents. Liability for the breach of agreement by the
Client will be excluded with regard to the ratio between the service and counter-service, and
in other cases with regard to Article 6:152.§ of the Ptk. The Client will reserve its right to
enforce its rights arising from the breach of agreement, including also the right for claiming
for compensation for damages.
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8.5

8.6

8.7

8.8

8.9

In case of wilful breach of obligation, gross negligence or criminal act or violation of rights for
life, integrity and health the Parties will be liable in accordance with the relevant laws. The
Parties agree that notwithstanding anything to the contrary contained herein and up to the
level permitted by effective laws the Contractor’s liability for claims related to the present
Agreement will be limited to 100% of the amount defined in Article 3.1. of the present
Agreement (Maximum liability). The Client will be liable without limitation and beyond the
Maximum liability and keep the Contractor and its parent company, subsidiaries or affiliated
companies, and their affected directors, officers, employees, advisors, agents and
representatives free of payment of all claims, demands, litigations, lawsuits, liabilities,
damages, judgements, reimbursements, losses, cost, penalties, fines and expenses (including
but not exclusively limited to legal fee charged by attorney and cost of litigation) hereinafter
as ,Claims” which are claimed by any person, party or organisation, claims raised due to
damages, loss or destruction of real property or personal belongings of any person, party or
organisation (including but not exclusively limited to the property of the Contractor, Client or
any third party), as well as claims raised due to personal injury, damage to its integrity, iliness,
sickness or fatality of any third party (including but not exclusively limited to the personnel of
the Contractor, Client or any third party), as well as also any claims referring to indirect,
auxiliary, extraordinary, penalty-type or consequential damage or loss (including damages or
losses caused by loss of production, loss of income, loss of product, loss of profit, loss of
business, and interruption of business).

The Parties agree that neither Party shall be liable to the other for indirect, incidental or
consequential damages, including without limitation facility downtime, loss of production,
lost profits or revenue and loss of data, loss of or inability to use property and equipment or
business interruption, reservoir loss or damage, whether or not due in whole or in part to the
negligence of either party.

The Customer shall indemnify and release Contractor from any and all liability relating to the
following except in cases of gross negligence or wilful misconduct by Contractor: (1) actual or
potential reservoir, underground or wellbore damage (including without limitation in
connection with loss of oil, gas, other mineral substance, or water), (2) control of a wild well,
underground or above the surface, (3) loss/damage of the well (including the cost for
redrilling); (4) loss/damage of the reservoir formation; (5) loss/damage of the drilling rig; (6)
subsurface damage; (7) pollution originating below the surface of the land or water
(whichever is the higher); (8) radioactivity exposure or contamination.

Notwithstanding the above, the Client is obliged with his own means and at his own costs to
fish for equipment or accessories that got lost or damaged in the course of the Services
among others as a consequence of a technically faulty wellbore or a wellbore of unusual
conditions and/or the realization of geological risks, respectively to reimburse the Contractor
with the current replacement value. The Contractor is not obliged to compensate the Client
for any damages to the wellbore, the equipment or accessories occurring during the fishing
operations.

Notwithstanding the above, the Client is additionally liable for all other damages to the
equipment and accessories of the Contractor and in case of injuries respectively death of its
personnel or third parties, as far as this damage to persons or property is caused by a
technically faulty wellbore or a wellbore of unusual conditions, the equipment or the
realization of geological risks and to this extent indemnifies the Contractor from claims of
third parties. The compensation obligation of the Client in this connection also comprises the
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inevitable customs duties and reasonable transport costs caused by the provision of
replacement materials or personnel of the Contractor.

8.10 Contractor shall assume all responsibility for and shall protect, indemnify and save
harmless Customer from and against all loss, costs, charges and expenses (including
reasonable legal costs and expenses) resulting from claims, demands and causes of action of
every kind and character relating to pollution or contamination which originates above the
surface or the rotary table (whichever is higher) from the negligence, improper care or
disposition by Contractor. Customer shall assume all responsibility for and shall protect,
indemnify and save harmless Contractor from and against all loss, costs, charges and expenses
(including reasonable legal costs and expenses) resulting from claims, demands, and causes of
action of every kind and character relating to pollution or contamination, other than that
described in the preceding sentence, including but not limited to pollution resulting from fire,
blowout, cratering, seepage or any other uncontrolied flow of oil, gas, water or other
substance. With respect to pollution, all further liability for damages beyond that set out in
the above provisions is excluded, regardless of the legal nature of the claim. This limitation of
liability shall also apply in as far as the Customer seeks reimbursement of loss of expenditures
in lieu of damage-compensation.

8.11 The Contractor shall on its own cost take out a general third party liability insurance policy
to cover the risks related to the agreement. The lower limit per event for the insurance
amount covering personal injury, material damage and/or financial loss will be HUF 20 million.
The Contractor shall on its own cost take out also a liability insurance policy covering
environmental liabilities if prescribed by applicable laws to cover its risks under the
agreement. The period of coverage shall begin due time prior to starting the delivery of
service and the policy shall be maintained until the end of the warranty period. The
Contractor shall provide insurance certificates to the Client upon request.These liability
insurance policies cannot be terminated or limited without the Client’s prior consent unless
the cover is no longer required under this provision. The Contractor agrees that if the
amounts it paid for damages arising from other contracts have prior to the expiry of the
warranty period reached the annual limit set out in the insurance policy, then it will take out a
new insurance policy in conformity with the above specified conditions.

9. GUARANTEE AND WARRANTEE, WARRANTY PROVISIONS

9.1 The Contractor will provide a 18 months from date of delivery or 12 months from date of
installation (whichever occurs first) warranty for the delivered and tested End-equipments
and Materials. Regarding the other aspects of the warranty the relevant provisions of the Ptk.
and applicable laws will apply.

9.2 The Contractor will offer a 1-year warranty for the delivered Services starting from the day of
the relevant technical hand-over / take-over. The Contractor will hereby assume the
guarantee and warranty that all the End-equipments and Materials it delivered under the
Agreement are new and can fully comply with the technical procedures specified by the
Client, and are free of all defects due to planning, material and implementation, and the
during the performance of the Agreement it acts and proceeds as a prudent and professional
company.
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9.3 The above warranty will not apply onto the following (i) Products modified or improperly
handles, stored, installed, operated or maintained by the Client, where instructions described
in the operation manual of the equipment or the supplier's data sheet were not followed,
including also the use of unauthorised spare parts; (ii) spare parts not produced by the
Contractor and under valid producer’s warranty; (iii) spare parts to be changed due to natural
wear and tear; or (iv) plans/designs of works where the Contractor prepared drawings or lists
from other parties’ plans. The will assume guarantee for services provided under the present
Agreement as long as the Client’s personnel leaves the work area. There will be no guarantee
for engineering and technical information provided by the Client.

9.4 The Contractor shall immediately upon receiving the Client’s written notice change and
supplement on its own cost all deficits caused during transportation and performance by the
defected and/or incomplete delivery in accordance with Clause 9.6.

9.5 The guarantee period for the repaired or changed part will begin again from the date when
the defect was repaired.

9.6 If the present guarantee is breached, the Contractor’s liability will be explicitly limited to the
change of those products or spare parts and repeated performance of those services, which
prove to be defected during the guarantee period. If the present guarantee is breached the
Contractor’s liability will be explicitly limited to the repair or change of the defected
equipments or spare parts during the guarantee period — at its choice. In case of valid
guarantee claim the Client shall return the defected spare part(s) to the Contractor for
purposes of inspection, tests and subsequent repair or change. This limited and explicit
guarantee and legal remedies specified for its breach will replace and override all other
obligations for guarantee, whether explicit or implicit, including also but not limited to the
guarantee for marketability or applicability for a given purpose. If the Client informs the
Contractor on its claim for guarantee, then the Client shall free-of-charge do its best and
reasonable efforts to help the Contractor in exploring the defect and in jointly identify the
defect (and certified by both parties) in order to minimise cost. In addition, when the
Contractor needs the Client’s cooperation for performing its obligations under the present
Agreement, then the Client will agree in maintaining cooperation in good faith with the
Contractor.

10. PERFORMANCE AGENT

10.1  The Contractor will be entitled to use the services of a sub-contractor for the performance
of the Agreement only with the Client’s prior written consent in the form, method and to the
extent as specified in the public procurement process. The Contractor will assume the
obligation to simultaneously report its sub-contractors hired for the performance of the
Agreement having more than 10% participation. The report will not release the Contractor
from the performance of its obligations versus the Client and its related liability. The
Contractor will be liable for ensuring that its sub-contractors can comply with the professional
regulations as per the subject of the Agreement and also with the rules applicable on
performing the qualification activity prescribed by laws. In case of sub-contractors having
lower than 10% participation the Contractor will be liable for the existence and compliance
with the conditions under the public procurement regulation.

Sub-contractor’s name Type of work

—————
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The Contractor will accept and acknowledge that if during the performance of the present
Agreement it intends to involve a sub-contractor into the performance of the Agreement
and this sub-contractor fails to fulfil the conditions under Article 56. § (1) k) of the Kbt.,
then the Client will be entitled to reject its consent to the involvement of such sub-
contractor and deem the act of such sub-contractor as unlawful or unauthorised.

10.2  When a sub-contractor is involved the Client may request the Contractor in writing and
ascribing its reasons to employ the services of another sub-contractor. The Contractor cannot
reject such request and shall involve a new sub-contractor within 8 days or deliver the
performance itself.

10.3  The Contractor will be liable for the lawfully involved sub-contractor as if the work were
performed by the Contractor; and if the sub-contractor is unlawfully involved it will be liable
also for damages that would have not occurred otherwise.

11. BREACH OF AGREEMENT
11.1  Penalty

A)  Except events of force majeure and the Client’s acts and defaults for whatever
reasons, if obligations assumed under the Agreement are not performed by the
deadline set out in the Agreement (hereinafter as: delayed performance} the
Contractor shall pay a deferred penalty as it follows:

The rate of penalty to be paid after each day commenced during the period of delay
will be 0.5 % of the net contractual value of the End-equipments delivered with
delay, and in case of delayed performance of Services 0.5 % of the net contractual
value of the Service, but maximum 5 % of the Call-Off amount.

In case the Contractor delivers a delayed performance, it shall agree in an additional
deadline with the Client’s consent.

Failure in delivering by the additional deadline will lead to non-performance
(frustration) of the relevant part(s) of the Agreement.

Regarding Services, delayed performance will be regarded if the Contractor fails to
begin the delivery of its Services by the deadline set out in the call-off under the
present Agreement.

11.2 The Client will charge the penalty amount in a separate notice of payment and the
Contractor shall pay the amount by bank transfer within 15 days following the date of its
receipt.

11.3 The penalty will be due and payable:

a) in case of delay as of the day of the assumed but unsuccessful (overdue) additional
deadline, or the date of performance if this is earlier, and when the penalty has
reached its maximum amount,

In case of the breach of agreement by the Contractor, the Client will be entitled to
enforce its claim for damages in excess to the penalty.

11.4 Reservation of rights:
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Acceptance of non-contractual performance will not present resignation from other
claims arising from the breach of agreement.

12. TERMINATION OF AGREEMENT

12.1  The Client will be entitled to submit an extraordinary termination of the Agreement with
immediate effect and without compensation and indemnification, if

a) the Contractor harms the Client’s reputation or business integrity with its
statement or behaviour / process, or

b) prior to the expiry of the Agreement it becomes evident that the Contractor can
perform its tasks only with huge delay, and then such performance is no longer in
the Client’s interest, or

c) the Contractor will be in delay and fails to assume an additional deadline despite
the Client’s notice calling for such additional deadline, or

d) such additional deadline was unsuccessful or the Contractor fails to meet the
performance deadline set out in the Agreement and the Client is no longer
interested in accepting the subsequent performance, or

e} the Contractor repeatedly or materially breach its obligations assumed under the
Agreement and not specified separately above, or

f) afinal and binding liquidation process has been ordered against the Contractor.

12.2  The Client will be entitled to terminate the Agreement with immediate effect and without
paying any compensation to the Supplier for its cost and damage arising from the termination
by sending a notice of termination to the Supplier in writing and ascribing the reasons thereof
if any of the cases specified in the present Agreement or any of the following cases occurs:

a) the pecuniary penalty has reached its maximum amount, or

b) the Supplier has committed a material breach of agreement, or

c¢) the Supplier has breached its confidentiality obligation assumed under the
Agreement, or

d) if prior to the performance deadline set out in the Agreement it has become evident
that the Supplier can deliver its tasks only with major delay, and then the Client will
be no longer interested in such performance, or

e} if the Supplier is in default and fails to agree in a supplementary deadline despite the
Client’s notice, or

f) if such supplementary deadline has elapsed without success, or

g) if either Party becomes insolvent or a final liquidation or winding up process has
been launched against this Party.

12.3  The Client shall terminate the present Agreement with immediate effect, - and if required
with a deadline that can enable the Client to ensure the performance under the Agreement -,
and without the obligation to pay compensation for damages, if

a) any legal entity or a company holding no legal entity status has acquired
directly or indirectly more than 25% shareholding in the Contractor and this
party fails to meet the conditions set out in Article 56. § (1) k) of the Kbt.

b} the Contractor has acquired directly or indirectly mare than 25% shareholding in
any company holding or not holding a legal entity status, which fails to meet the
conditions set out in Article 56. § (1) k) of the Kbt.
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12.4 In case the Client’s termination with immediate effect the Parties shall settle their
accounts with cost the emerged by the date of termination.

13. FRUSTRATION IN THE ABSENCE OF THE PARTIES’ LIABILITY

13.1  Frustration will not terminate the Agreement and it is occurs the Parties will hold a
conciliation process. If such consultations are unsuccessful within 10 days, the Parties will
begin the settlement of accounts related to the Agreement.

13.2 At the other Party’s request the affected Party shall present the relevant certificate
presenting the frustration that occurred in the absence of liability and provide evidence
beyond any doubt that the frustration occurred due to a reason beyond its control.

13.3  Unless otherwise agreed in writing by the Parties the contractual deadlines will be
extended with the duration of such frustration.

13.4 The Contracting Parties shall immediately inform each other in writing on imminent
frustration and occurrence of frustration and its expected duration. The Party responsible for
delayed information on imminent frustration and occurrence of frustration will be liable for
the total damage arising from such delayed information.

14. CONFIDENTIALITY PROVISIONS

14.1 Contracting Parties state that information identified item-by-item in the public
procurement process and also in conformity with the provisions of the Kbt., and produced
during the performance of the Agreement and not accessible to other parties — specifically
information related to copyright protected intellectual properties and know-how — as well
as data that cannot be disclosed by virtue of laws shall be kept and managed in compliance
with rules on business secrets and confidential information.

14.2 Confidentiality will be released only with the Party’s consent (also the data manager)
which declared the data as confidential information. This Party may also reject access to
such data if a third party getting such confidential information into its possession fails to
provide acceptable guarantee as reliable custodian of such secret. The Party’s interest for
protecting confidential information will enjoy priority versus the other Party’s interest
towards the disclosure of confidential information. Rejection to disclosure of confidential
information in any process launched ex officio and by either Party for enforcing its claim
prior to a party that is entitled by laws or the Parties’ agreement will be counted against the
rejecting Party.

14.3 The Client will be entitled to disclose the confidential information to the organisation that
provides services related to the performance of the Agreement to the Client — while
retaining its confidentiality obligation. Both Parties will be entitled to disclose the
confidential information under the same conditions to a third party that performs tasks as
required for the performance of interventions as a sub-contractor under the public
procurement regulations and for the ordinary destination to the required extent.

14.4 The Party which lawfully discloses the confidential information shall take actions required
for the protection of confidential information and inform the other Party thereof. The Party
disclosing and the Party receiving confidential information will have joint and several liability
for the legal consequences of the breach of confidentiality.
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14.5 Unless otherwise provided by the secret owner, the confidentiality obligation will remain
in full effect for an indefinite term. The confidentiality obligation will be terminated if the
confidential information has become accessible to the public.

14.6 Aregistry shall be maintained on the transfer of confidential information.

14.7 The Parties agree and state that the Client will hold the disclosure obligation under Article
31. § (1) d) of the Kbt. regarding the content and performance of the present Agreement,
accordingly data or information related to the content and performance of the present
Agreement will not be qualified as confidential information. The Contractor will not regard
and treat the content and performance of the present Agreement as business secret in
accordance with Articles 80. § (2) and (3) of the Kbt.

14.8 The Contractor will explicitly give its consent that the Client will be entitled to disclose the
data of the Agreement specified in Article 2.§ (3) of the Act CXXIl of 2009, the Law on More
Economic Operation of Companies in Public Property (hereinafter as the: Kgt.) under its
disclosure obligation, if the value of the Agreement or the aggregate value of contracts
concluded with the Client during the same budgetary year has reached the limit set out in
Article 2.§ (3) of the Kgt.

14.9 The Parties will remain obliged to their confidentiality obligation regarding the treatment
of information and data as business secrets et the present Agreement even after the
Agreement is terminated due to whatever reason and without any limitation in time.

15. SETTLEMENT OF DISPUTES

Issues not covered by the present Agreement will be governed by the then effective laws of
Hungary, specifically including the provisions of the Act V of 2013, the Hungarian Civil Law
(Ptk.} and Act CVIIl of 2011, the Law on Public Procurement (Kbt.) and Act CXLIII. of 2015 the
Law on Public Procurement. The Parties hereby explicitly exclude the application of provisions
of international private law and the UN Treaty on the International Sale and Purchase
Agreements of Goods dd. April 11, 1980. Clauses and provisions typically applied in trade
transactions shall be interpreted in conformity with the then effective Incoterms (ICC, Paris).

The Parties will try to settle their disputes arising from the Agreement amicably through
consultations. If such consultations fails to be successful within 30 (thirty) calendar days
following their beginning and the Pest Central District Court, the Metropolitan or Budapest
Regional Tribunal Court has no competence for deciding in the Parties’ dispute under the
applicable laws, then the Parties will submit the dispute to the exclusive competence of Buda
Central District Court and Székesfehérvar Tribunal Court depending on the subject of the
lawsuit and amount in dispute. Issues not covered by the Agreement will be governed by the
relevant provisions of the Ptk. and Kbt.

16. TERM OF THE AGREEMENT

THE AGREEMENT WILL ENTE RINTO FORCE AND EFFECT BY VIRTUE OF ITS SIGNATURE BY THE
PARTIES AND WILL REMAIN IN EFFECT UNTIL 31 MAY 2019.

17. MISCELLANEOUS PROVISIONS

17.1 Events of force majeure include acts or events, including but not limited to acts of God, bad
weather, epidemics, flood, explosion, volcanic ash, lightening, earthquake, hurricane, war
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(declared or otherwise), terrorist attack, civil and military disturbances, and actions of the
government, government agencies or their representatives, or failure of such acts that
cannot be reasonably foreseen and are beyond the scope of control of the Client or a
Contractor and that can prevent or finally hamper the delivery of performance (,force
majeure event”). In case a force majeure event occurs that can prevent the performance of
any Party’s obligation under the Agreement, the affected Party will not be responsible for
such non-performance if it can provide evidence that: (i) such non-performance was caused
by a barrier beyond its scope of control; (ii) when the Agreement was signed neither Party
could be reasonably expected to take this barrier or its effect onto the performance into
consideration; and (iii) the event or its effects could not have been avoided or prevented
with reasonable efforts. As soon as possible the Party referring to equitable solution shall
inform the other Party in writing on the force majeure event and its effects onto the
performance. A notification shall be again sent in writing when the force majeure event is
terminated or eliminated. If a force majeure event remains in place for a period longer than
thirty (30) days, either Party will be entitled to send an extraordinary termination of the
Agreement without assuming any obligation versus the other Party.

17.2 The Client will be entitled to assign the Agreement or its specified part()s or certain rights

17.3

17.4

17.5

17.6

17.7

17.8

or obligations set out in the Agreement onto a third party subject to the Contractor’s prior
notification. Such third party shall be an organisation selected only in the interest of
performing obligations specified by laws and established through legal succession from the
Client under the Company Law. By signing the Agreement the Contractor will irrevocably
give its consent to such assignment. The Parties may by mutual agreement agree to assign
the totality of the rights and obligations arising from the present Agreement onto a third
party that enters into the Agreement (assignment of the Agreement).

By signing the present Agreement the Contracting Parties will accept and state that they are
lawfully registered and operating companies or other entities and no bankruptcy or
liquidation or debt settlement process is launched or is in progress against them.

The Contracting Parties state that to the best of their knowledge no litigation or other
process that may impose risk to the performance of the present Agreement is launched or is
in progress against them.

The Contracting Parties state that their representatives acting and signing on their behalf
have all authorisations under laws or by other organisation that entitle them to assume
obligations arising from the Agreement.

Contractor will be entitled to refer to the Agreement and its cooperation with the Client. The
Client will issue the reference document for public procurement process free of any
limitation.

During the public procurement process the content of this Agreement will include any and all
terms and conditions within the scope of the bid commitment, irrespective whether such
term or condition is specifically referred to in the Agreement or not.

The Agreement may be amended only with mutual consent in writing and under the public
procurement laws. Changes in the Parties’ data recorded in the Trade Registry, including
specifically changes in the Parties’ registered seat, representatives, account keeping bank,
bank account number, and the organisation acting during the contracting process and the
performance and data of their contact officers, as well as sub-contractors with lower than
10% participation will not be regarded as amendment of the agreement. The affected Party
shall inform the other Party on such changes in writing and subject to the conditions in
advance or within 10 days following the registration of the change.
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17.9 During the performance of the Agreement the Contracting Parties shall cooperate with each
other, including that they shall immediately inform each other on all essential data, factors
and conditions that may have effect onto the Agreement and emerge within their scope of
interest.

17.10The Contractor will through the performance of the Agreement keep its ownership structure
accessible for the contracting entity and will immediately inform the Client on business
transactions under Article 125.§ (5) of the Kbt.

17.11f any statutory law provides that some of its provisions shall be inserted into the Agreement
(or its shall be included into the wording of the Agreement) and such condition is not
included in the wording of the Agreement, then such provision shall be deemed as part of
the Agreement. During the public procurement process the content of this Agreement will
include any and all terms and conditions within the scope of the bid commitment,
irrespective whether such term or condition is specifically referred to in the Agreement or
not.

17.12 Anti-Corruption/ Compliance

17.13 Contractor hereby advises Client of its policy against participating in transactions involving
any of the following countries, or with any entity known to be organized in, or owned or
controlled by a national of, these countries: Cuba, Iran, Sudan, North Korea, Syria and the
Crimea Region of Ukraine. Any requirement by Client for Contractor to provide assistance
to any entity that is organized in, or owned or controlled by a national of, these countries,
or Client’s assignment to an entity that is organized in, or owned or controlled by a national
of, these countries, will constitute grounds for Supplier’s termination of this Contract for
cause and Contractor will not be in breach or defaulit.

17.14 Notwithstanding any other provision of this Contract, neither Client nor Contractor shall
take or be required to take or refrain from taking any action prohibited or penalized under
the laws of the United States or any applicable foreign jurisdiction, including without
limitation U.S. antiboycott laws administered by BIS and the U.S. Treasury Department’s
Internal Revenue Service.

17.15 Client and Contractor warrant that it shall not make, offer, or promise to make any
payment or transfer anything of value, directly or indirectly, (i) to any governmental official
or employee (including employees of government owned and government controlled
corporations, agencies or bodies); (ii) any official or employee of a public international
organization; (iii) to any political Party, official of a political party or candidate, or (iv) to any
third party knowing, or suspecting, that such third party will give the payment, or a portion
of it, to any of the foregoing in connection with this Contract.

17.16 Client’s breach of this provision shall constitute cause for immediate termination of this
Contract. Client agrees to indemnify and hold harmless Contractor and its affiliates for
Client’s non-compliance with applicable law. This provision shall survive termination or
cancellation of this Contract.

17.17 Client hereby agrees that the Contract is subject to all applicable export control, economic
sanctions laws, regulations and orders. Client shall not, directly or indirectly, sell, provide,
export, re-export, transfer, divert, loan, lease, consign, or otherwise dispose of any
Contractor product, material, services, software including source code, or technology to or
via any person, entity, or destination, or for any activity or end-use restricted by any
applicable laws or regulations (including those applicable to nuclear, missile, chemical, or
biological weapons proliferation, military, or money laundering activities) without first
obtaining all required government authorizations.

17.18The Parties have carefully read and studied the present Agreement and, as found it in full
conformity with their will have it signed by their duly authorised representatives for approval
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without any reservation on the day as written hereunder in 4 original copies with fully
identical wording, 2 for the Client and 2 for the Contractor.

17.19This Agreement was prepared in 4 (four) original copies with fully identical text in Hungarian
and English languages, 2 (two) original for the Client and 2 {two) original for the Contractor.
In case of deviation in the wording the Hungarian version will prevail.

The following appendices will form inseparable parts of the Agreement:

1. appendix: Technical content
2. appendix:  Unit prices
3. appendix :  Call-off sample

4. appendix: Performance verification

The Parties have carefully read and jointly interpreted the present Agreement, and as found in full
conformity with their will has today officially sighed the document as their approval through their
properly authorised representatives.

Done at: Budapest, ong./.(. May, 2016.

Magyar Foldgaztarolé Halliburton Company Germany GmbH
2artkoriien M(ikodo Részvénytarsasag Magyarorszagi Fioktelepe
s X #li 1IN .
Fritsm\.épszlé — Erdélyi josﬂ\ Geraint Williams
CEO Asset Manager Managing Director
Client Contractor
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